BID IDENTIFICATION NO-CDM & PHO PURI- 06/2023-24

GOVERNMENT OF ODISHA

HEALTH & FAMILYWELFARE DEPARTMENT

DOCUMENTS FOR COVER-A & B

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR THE WORK

“Construction of Sub centre at Haripur under Delang block
for the year 2023-24"

ESTIMATED COST: - Rs. 35,98,897/-
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JFFICE OF THE OFFICE OF THE CDMPHO-CUM-DISTRICT
DIRECTOR, PURI

District Programme Management Unit, NHM, Puri

s

Dated 03/01/2024

Tender call Notice

Bid Identification No. CDM & PHO PURI -06/2023-24

The Chief District Medical cum Public Health Officer, Puri on behalf of Government of Odisha
invites Percentage rate bids for the works detailed in the table from the under mentioned class of
contractors registered with the State Governments and Contractors of equivalent Grade / Class registered
with central Government / MES / Railways for execution of Civil Works on production of definite proof
from the appropriate authority. The bidders may submit bids for any or all of the following works:-

Value of
f .
works cost o Class of Period of

Tender )
P Contractor completion
(InRs.) aper

Name of the Works

2 3 4

Construction of Sub centre at

Gudiapokhari under Pipili 36.66.313/- 37.000/-
block for the year 2023-24. 180 Days

Construction of Sub centre at

Haripur under Delang block 35,98,897/- 36,000/-
for the year 2023-24. 180 Days

Construction of Sub centre at
Nadakhanda under Delang 36,67,572/- 37,000/-
block for the year 2023-24. 180 Days

Construction of Sub centre at
Charishree under Puri Sadar | 36,69,962/- 37,000/-
block for the year 2023-24. 180 Days

Construction of Sub centre at
Bamanal under Nimapara 35,61,561/- 36,000/-
block for the year 2023-24. 180 Days

Construction of Sub centre at
Nagar under Astaranga block | 35,13,342/- 36,000/-
for the year 2023-24. 180 Days
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Construction of Sub centre at 35,000/-
Nasikeswar under Kakatpur 34,97,321/-
block for the year 2023-24. 180 Days

Construction of Sub centre at 37,000/-
Alanda under Krushnaprasad | 36,62,089/-
block for the year 2023-24. 180 Days

1. Bid documents consisting of specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the website: www.puri.nic.in. The
Interested bidders may obtain further information at the same address and submit the tender paper at
office of the Chief District Medical & Public Health Officer, Puri within stipulated date and time.

2. The Bid documents will be available in the website: www.puri.nic.in. from 11.00 AM of dt
05.01.2024 to 05.00 PM of dt 15.01.2024 for bidding. Tender cost (Non Refundable) ), in shape of DD
pledged infavour of ZSS NON-NRHM, Puri),

3. Bids shall be received only on or before 05.00 PM of dt 17.01.2024. Bids received shall be
opened at 11.30 Hours on dt 19.01.2024 in the office of the CDM & PHO, Puri in the presence of the
bidders who wish to attend. If the office happens to be closed on the last date of opening of the bids as
specified, the bids will be opened on the next working day at the same time and venue.

4. Information for submission of tender : The tender will be in two parts i.e. Technical Bid
(Cover A) and Financial bid (Cover B). The bidders should submit their technical and financial bid
separately in two envelops and these two envelops should be put into another cover envelop
superscripted as “BID FOR THE CIVIL WORK ( ) “UNDER NHM, ZSS, PURI”. The bidder
should mention by written the actual name of the work with in the bracket. The technical bid and
financial bid envelops should be clearly marked as Technical Bid & Finacial Bid on the top of the
envelopes. Each envelops must having the address of the bidder on the left side.

5. Those bidders who have not submitted required documents with technical bid they will be
automatically disqualified and cannot claim in the future. The bidders who will qualify in the technical
bid, their financial bid (Cover B) shall be opened.

6. The bidder shall submit the original tender document with signature on each page with in the
stipulated period as a token of acceptance of terms and conditions. Tender documents in any other
form and not completed in the respect shall be summarily rejected.

7. Other details can be seen in the bidding documents. Bids must be accompanied by EMD of the
amount specified for the work in the table above in any one of the forms as specified in the bidding
document i.e, N.S.C/ K.V.P/ Postal Saving Bank Accounts / Deposit Receipt of Scheduled Bank/Post
Office Term Deposit Account duly pledged in favour of ZSS NON-NRHM, Puri.

8. The authority reserves the right to cancel any or all bids without assigning any reason.

9. The tenders have to submit the sealed tender paper in complete shape through Regd.
Post/Speed Post or Courier only, by directly sending it to “the CDM & PHO, District Head quarter
Hospital Puri. With the official postal address. The date of receipt of tender paper is 17/01/2024. The
undersigned will not be responsible for postal delay if any or non receipt of the papers in time.

10. The Addendum/ Corrigendum if any will be hosted in the website only.

Sd/-
CDM-PHO-Cum-District Mission Director
Puri
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Memo No. 21 / Dt. 03-01-2024

Copy submitted to the Collector & District Magistrate, Puri for favour of kind
information and wide circulation.

Sd/-
CDM-PHO-Cum-District Mission Director
Puri

Memo No:- 22 / Dt. 03-01-2024

Copy submitted to the District Information Officer, NIC Puri for information with request
for publication of advertisement for tender call notice in the district website from tomorrow
onwards till 05/01/2024 for wide circulation.

Sd/-

CDM-PHO-Cum-District Mission Director
Puri

Memo No. 23 / Dt. 03-01-2024

Copy submitted to the Additional Executive Officer(Technical), Zilla Parishad Puri
for favour of kind information and wide circulation.

Sd/-
CDM-PHO-Cum-District Mission Director

Puri

Memo No. 24 /Dt 03-01-2024

Copy to Notice Board/DAM / DPM / Junior Engineer (NHM)/ Head Clerk for information
and wide circulation.

Sd/-

CDM-PHO-Cum-District Mission Director

Puri
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GOVERNMENT OF ODISHA
OFFICE OF THE CDMPHO-CUM-DISTRICT MISSION DIRECTOR, PURI
District Programme Management Unit, NHM, Puri
No. 25 Dated: 03-01-2024
Short Tender call Notice

Bid Identification No. CDM & PHO Puri-06/2023-24

The Chief District Medical cum Public Health Officer, Puri on behalf of
Government of Odisha invites Percentage rate bids for the works detailed in the table
from the under mentioned class of contractors registered with the State Governments
and Contractors of equivalent Grade / Class registered with central Government / MES /
Railways for execution of Civil Works on production of definite proof from the
appropriate authority.:

Nature of Work : Building Work

No of Work : 8 Nos

Tender Cost : Rs.6,000.00

Class of bidders : ‘B&C”

Available of Bid document in : From 11.00 AM of Dt.05.01.2024 to
05.00 PM the Website of Dt.15.01.2024

Last Date of receipt of tender : Dt.17.01.2024 up to 05.00 PM

Date of opening of Bid : Dt 19.01.2024 at11.30 AM

The Bidders have to participate in ONLINE bidding only. Further details can be seen
from the Website: www.puri.nic.in . Any Addendum / Corrigendum / Cancellation of
tender can also be seen in the said website.

Sd/-
CDM-PHO-Cum-District Mission Director

Puri
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CHECK LISTTO BE FILLED UP BY THE BIDDER

Name of the work: «“Construction of Sub centre at Haripur under Delang block for the year

2023-24”

Particulars

Reference to
Clause no.

Whether
furnished

Yes

No

Reference
to Page
no.

Cost of tender paper in in shape of DD pledged infavour
of ZSS NON-NRHM, Puri

D.T.C.N
Clause No0.04

Signed copy of original tender document

D.T.C.N

E.M.D for Rs. 36,000.00

D.T.C.N
Clause N0.06

Copy of valid Registration Certificate

D.T.C.N
Clause No.07

Copy of valid GSTIN clearance certificate

D.T.C.N
Clause No.07

Copy of PAN Card

D.T.C.N
Clause Na 07

No Relationship Certificate in Schedule — A

D.T.C.N
Clanica Nn 12

Information regarding current litigation, debarring / expelling of
the tender or abandonment of the work by the tenderer
(Schedule-E)

D.T.C.N
Clause No.11

Affidavit (Schedule-F)

D.T.C.N
Clause No 11

Work Experience

D.T.C.N

Clause No.13 (Il to
AVAY

List of projects executed that are similar in nature to the work
(Schedule-D1)

Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 75% marks to be obtained)

(Proof of ownership of Tools & Plants and machineries is to be
furnished in shape of copy of invoices / required sale deed in
case of 2" purchase / required lease deed with owner ship
documents of the leaser duly attested.)

D.T.C.N
Clause No.10

List of Plants & Equipments

Requirement

Mixture machine

1 No

Plate Vibrator

1 No

Needle Vibrator

1 No

Centering & Shuttering Materials

1500 sft

N.B. All the above document must be kept inside the technical bid envelope. In case any
of the documents in not found thenthe bidder will not qulify for opening of financial Bid.
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Procedure to participate in offline bidding

Government of Odisha

Health & Family welfare Department
l. BASIC DETAILS

1. COVER CONTENT: The Procurement officer Administrator should briefly describe
the name and type of documents to be furnished by the bidder in the following format:
(a) For Single Cover/Packet:

Sl. No. Cover Type Document Description Type

Bid Cost, EMD, GST, PAN, Contractor RC. (Self attested photo copy)

Affidavits, undertakings and any other document as per SBD/DTCN. (Original)

Cost of tender Paper & EMD (Original)

b.) For Two Cover/Packet:

Sl. No. Cover Type Document Description Type

Bid Cost: Finance BoQ xlIs Special condition if any specifically mentioned by Officer Inviting Bid
ii. WORK ITEM DETAILS

iii. FEE DEATILS: The Procurement Officer Administrator should mention the cost of bid paper
and EMD amount as laid down in DTCN/SBD.

iv. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates
of bid such as publishing date, document download start date & end date, seek clarification start
date & end date (optional), bid submission start date & closing date, bid opening date as per
DTCN/SBD.

v. BID OPENER SELEC-TION: The Procurement Officer creator can select two/ three/four bid
openers for a particular bid. If required the bid openers can also be selected within an
organization from other procurement units (Circles /Divisions).

2 PREPARATION OF BID

2.1 The bids may consist of general arrangements drawings or typical or any other drawings
relevant to the work for which bid has been invited. Bidder may download these drawings and
takeout print for detail study and preparation of his bid. Any other drawings and documents
pertaining to the works available with the Officer inviting the bid will be open for inspection by
the bidders.

2.2 The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Declaration form,
price bid etc. and store in the system.

3. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUNIENTS:
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3.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value
(ECV) or as mentioned in the bid document. The validity period of the EMD or Bid Security shall
be as mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security
and not secured as indicated in the bid document shall be rejected as non-responsive. The bid
security shall be retained till such time the successful bidder furnishes Initial Security Deposit
(ISD) or Performance Security acceptable to the Officer Inviting the Bid. Failure of the
successful Bidder to comply with the requirements shall constitute sufficient grounds for

cancellation of the award and forfeiture of the Bid Security. The Bid security in the form of FD
/BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the
bid. Bid security in other form is acceptable if the bid documents provides for it. The bidder shall
furnish in original EMD as mentioned in DTCN.

3.2 The Fixed Deposit 1 Bank Guarantee or any other form as mentioned in detailed bid call
notice in respect of Earnest Money Deposit /Bid Security and the Bank Draft in respect of cost of
Bid are to be scanned and up loaded in portable document format (PDF) along with the bid.

3.3 The bid accepting authority will verify the originals of all the scanned documents of the
successful lowest bidder only within 5 days of opening of the bid. In the eventuality of failure on
the part of the lowest successful bidder to produce the original documents, he will be debarred
in future from participating in bid for 3 years and will be black listed by the competent authority.
In such a situation, successful L-2 bidder will be required to produce his original documents for
consideration of his bid at the negotiated rate equal to L1 bidder.

3.4 Contractor exempted from payment of EMD will be able to participate in the bid directly by
furnishing documentary evidences towards his eligibility for such exemption

4. SUBMISSION OF BID:

4.1 The bidder shall carefully go through the bid and prepare the required documents. The bid
shall have a Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid
documents, EMD/ Bid Security, GST, PAN / TIN, Registration Certificate, Affidavits, Profit Loss
statement, Joint venture agreement, List of similar nature of works, work in hand, list of
machineries, and any other information required by OIT. The Financial Bid shall consist of the
Bill of Quantities (BOQ) and any other price related information/undertaking including rebates.

4.2 Bidders are to submit only the original BoQ furnish by Procurement Officer Publisher
(Officer Inviting Bid) after entering the relevant fields without any alteration/ deletion/
modification. Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item
rate bid, bidders shall fill in their rates other than zero value in the specified cells without
keeping it blank. In the percentage rate bid the bidder quoting zero percentage is valid and will
be taken at par with the estimated rate of the work put to bid.

4.3 The bidder shall furnish the photo copy/copies of document in support of eligibility criteria
and qualification information in prescribed format in to the portal in the designated locations of
Technical Bid.
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4.4 The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BoQ) published by the Officer Inviting Bid. The bidder shall type
rates in figure only in the rate column of respective item(s) without any blank cell in the rate
column in case of item rate bid and type percentage excess or less up to two decimal place only
in case of percentage rate bid.

4.5 Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved or corrected. The Bidder should ensure correctness of the bid prior to furnish
and take print out of the system generated summary of submission to confirm successful
uploading of bid.

5. OPENING OF THE BID:
5.1 Bid opening date and time is specified during bid creation or can be extended through
corrigendum. Bids cannot be opened before the specified date & time.

5.2 The bidders & their authorized persons are allowed during the bid opening at the opening
location if they so desire.

5.3 In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid, the bids will be opened at the appointed time on the next working day.

5.4 Combined bid security for more than one work is not acceptable.
6. EVALUATION OF BIDS :

6.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the bid shall sign and number on each page of the documents downloaded
and furnish a certificate that "the documents as available in the portal containing--- __ nos of
pages".

6.2 The authority inviting bid may reserve the right to accept any additional document.

6.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.

6.4 The Technical evaluation of all the bids shall be carried out as per information furnished by
Bidders.

6.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.

6.6 The financial bids of the technically responsive bidders shall be opened on the due date of
opening.

6.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorised representative who wish to be present.
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6.6..2 At the time of opening of "Financial Bid", bidders whose technical bids were found
responsive will be opened.

6.6..3 The responsive bidders' hame, bid prices, item wise rates, total amount of each item in
case of item rate bid and percentage above or less in case of percentage rate bids will be
announced.

6.6.4 Procurement Officer-Openers shall sign on last page of the downloaded BoQ and the
Comparative Statement and furnish a certificate to that respect.

7. NEGOTIATION OF BIDS:

7.1 For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on
negotiation and breakdown of unit rates

8. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

8.1 The amount of Performance Security and Additional Performance Security required to be
furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process
and commencement of the contract.

8.2 The Contractor after furnishing the required acceptable Performance Security & Additional
Performance Security, "Letter to Proceed" or "Work Order" shall be issued by the Chief District
Medical & PHO, Puri with copy thereof to the procurement Officer -Publisher.

8.3 If the L-I bidder does not turn up for agreement after finalization of the bid, then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium/ JV / firm where such an agency / firm already happens to
be or is going to be a partner/member/proprietor, he/they shall neither be allowed for
participation in bidding for three years nor his/ their application will be considered for registration
and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other
required criteria, would be called for drawing agreement for execution of work subject to
condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise
the bid will be cancelled.

Sd/-

Chief District Medical & PHO, Puri
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OFFICE OF THE CDMPHO-CUM-DISTRICT MISSION DIRECTOR, PURI
District Programme Management Unit, NHM, Puri

*kkkkk

. Sealed percentage rate bids are invited on Double cover system from “C & B” Class contractors
registered with the State Governments and contractors of equivalent Grade / class registered with
Central Government / MES / Railways for execution of civil works on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the
work “Construction of Sub centre at Haripur under Delang block for the year 2023-24” at an estimated cost of
Rs. 35,98,897/- only. The adopted format for percentage rate is same as that of the form adopted for
item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract
will be named as P-1. Bids from Joint Venture are not allowed.

. The Bid documents are available from official website of Government: https://www.puri.nic.in from
11:00 hours of Dt. 05.01.2024 up to 17:00 hours of Dt. 15.01.2024. The last date and time of
submission of Bid is as per contract data.

. The Bid documents will be opened by the assigned officer in the office of the Chief District Medical &
PHO, Puri at 11:30 hours on Dt. 19.01.2024 in presence of the bidders or their authorized
representatives who wish to attend.

. The Payment towards the cost of Bid document of Rs. 6,000/- should be made in shape of demand
draft only in favour of ZSS NON NRHM, payable at Puri. Any bid submitted without payment of Rs.
6,000/- towards cost of Bid document shall be liable for rejection summarily. No other made of
payment of cost of Bid documents is acceptable.

. The bid is to be submitted in one covers.

(i) Cover-A is to contain photo copy of Registration Certificate, PAN Card, valid labour license, valid
GSTN, undertaking/certificates duly filled, affidavit(Original), work experience certificate and
documents required as per the relevant clauses of this DTCN

ii) Cover-B:- The price bid duly filled in and signed by the bidder.

. Bids must be accompanied by bid security (EMD-As Specified Above) of the amount specified for the
work in the table above in any one of the forms as specified in the bidding document i.e, N.S.C/ K.V.P/
Postal Saving Bank Accounts / Deposit Receipt of Scheduled Bank/Post Office Term Deposit Account
duly pledged in favour of ZSS NON-NRHM, Puri. However, the bidder claiming for exemption/
relaxation of EMD amount must submit as affidavit separately for such purpose along with the
documentary proof of the claim.

. The intending bidders are required to produce documents viz original Registration Certificate, valid
labour license,valid GSTN, PAN Card after opening of Technical Bid for verification purpose in the
latter stage along with the original documents relating to ownership and hiring of plants and
machineries mentioned at Annexure-1 of Schedule-C, preferably within three working days from the
date of opening of the tender. Furnishing scanned copy of such documents along with the Technical
Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for
rejection.

. The work is to be completed in all respects within the time period as specified in the Contract Data.
Bidders whose bid is accepted must submit a work programme prior to execution of Agreement.

. All bids received will remain valid for a period as specified in the Contract Data after the dateline for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.
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10. (i) The Contractors are required to furnish evidence of ownership of principal machineries
/equipments in Schedule-C as per Annexure-1 for which contractor shall have to secure minimum 75%
of marks failing which the tender shall be liable for rejection.

(i) In case the contractor executing several works he is required to furnish a time schedule for
movement of equipment/machinery from one site to work site of the tendered work in Annexure-
IV of Schedule-C.

(iif) The contractor shall furnish ownership documents for those machineries which he is planning to
deploy for the tendered work if these are not engaged and produce certificate from the
Superintending Engineer as per Annexure — 11 of Schedule-C under whom these are deployed at
the time of tendering as to the period by which these machines are likely to be released from the
present contract. Certificate from the Superintending Engineer of Government of Odisha or
Engineer-in-Charge of the project (in case of non-Government projects) under whose jurisdiction
the work is going on, shall not be more than 90 days old on the last date of receipt of tender

(iv) Incase the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional
1% EMD /Bid Security. The entire bid security including the additional bid security shall stand
forfeited in case the contractor fails to mobilize the machineries within a period as to be able to
execute an item of work as per original programme which will be part of the agreement.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company/person providing equipments/machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease
deed should be on long term basis for a minimum period of as mentioned in contract data from the
last date of receipt of Bid .

. An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five financial years, prior to the date of the bid, shall be
debarred from qualification. The bidder is to furnish scanned copy an affidavit at the time of
submission of bid about the authentication of bid. An affidavit to this effect is to be furnished in
Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required affidavit
in Schedule — F, the bid document will be treated as non-responsive subject to the decision of the
Tender Inviting Authority.

No Relation certificate: - The contractor shall furnish a certificate along with the tender to the effect

that he is not related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or
Assistant/Under Secretary & above in the Works Department. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited &
he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for
no relationship certificate is contained in a separate sheet vide Schedule-A.

13. () Each bidder is to submit along with bid a note regarding his experience on execution of
a) Name of the Project: -
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b) Estimated cost: -

c) Total length of Project: -

d) Major Items of work: -

e) Quantity of items:- 1) As per Agreement: -
i) As per execution: -

f) Date of Commencement:-

g) Stipulated date of Completion: -

h) Actual date of completion: -

i) Other details if any. : -

Each bidder is to submit along with bid a note regarding his experience on construction of

building work.

The prospective applicant in its name should furnish list of similar nature of work satisfactorily
completed in Schedule-D1.
a) One similar work costing not less then 80 % of the estimated cost put in tender.
Or
b) Two similar work costing not less then 50% of the estimated cost put to tender.

iv) The bidder should qualify the Criteria of Similar nature of work as mentioned in Contract
Data

If an individual makes the application, the individual should sign above his full type written name
and current address.

If the application is made by a firm in partnership, it shall be signed by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall
also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should
be submitted online in English.

Submission of more than one tender by a bidder for a particular work will be liable for rejection of all
such tender papers.

Percentage Rate Contract

In case of Percentage Rate tender,:-

Q) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document.

(i) The Contractor will quote percentage excess/less up to two decimal points only.

(iii)  In the P1 contract time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.
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The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

(v) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vi)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and

all the documents which will form a part of the agreement to be entered in to by the accepted bidder

and detailed specifications for Odisha and other relevant specifications and drawings. Complain at a

future date that plans and specifications have not been seen by the bidders cannot be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as

tendered during the execution as per actual necessity and detail test conducted. But the tendered rate

quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the

Engineer-in-Charge as and when required.

Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder

should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about

the quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service,

fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required
for the work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.
Additional performance Security in case of Abnormally Low Bids (ALBS):

Additional Performance Security shall be obtained from the successful bidder in shape of
Fixed deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account /
National Savings Certificate / Post Office Time Deposit Account and Bank Guarantee duly pledged in
favour of the Chief District Medical & PHO, Puri
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GOVERNMENT OF UDISHA
WORKS DEPARTMENT

-

OFFICE MEMORANDUM

I ;. P )
No 07556900052021__4%‘?‘5( ___iW., Bhubaneswar, Dated. the / 1 j—ﬁj

Subject:-Additional Performance Security in case of Abnormally Low Bids (ALBs).

Additional Performance Securily (APS) is being oblained from the Successful Bidder
when the Bid amount is less than estimated cost put to tender to the extent of exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount in shape of Term
Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer {by e-Mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Eamest Money Deposit/ Bid Security shall be forfeited. Further,
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 355
(v} of OPWD Code, Volume-l vide Works Department Office Memorandum No. 14459V dated
20.08.2018
2, The State Government is in receipt of many representations that on account of
slowdown in economy due to the pandemic COVID-18, there is acute financial crunch among
many contractors, which in turn is affecting timely execution of the contracts. It has also been
represented that this may affect the ability of the contractors to bid in tenders and hence reduce
competition. Requests are being received for reduction in quantum of Additional Performance
Security in the Government Contracts
3 in view of the above, the State Government is pleased to fix the following rate of

Addmonat Perfcrmance Secumy
: s i - .

; Range of Dsfference between the | Additional Performance Security to be
| estimated cost put to tender and Bid ! deposited by the successful bidder
i amount §
‘ B
§ |

No Addutnonal P&ﬁormance Secunty

Be!ow 5%

; From 5% and above and below 10% | 50% o! (Difference between estimated
| cost put to tender and Bid Amount)

| From 10% and above | 150% of (Difference between estimated
cost pu1 to tender and Bxd Amount)

4 This shall take effect from the date of issue of this Office Memorandum
5 The codal provision exists in Works Department Office Memorandum No.14459/W dated
20.09.2018 stands modified to the above extent with affect from the date of issue of this Office

Memorandum

By ortf of Governor,

f?»xiah 41/; A

(Dr. Krishan Kumar) — >/4¢;
Cammissioner-cum-Secretary o Government
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The bidder should be furnished Additional Performance Security (APS) as specified in the

Contract Data within seven days, otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for blacklisting shall be initiated against the bidder-

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

i)

Schedule of quantities is accompanied in Single Cover. It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations
set forth in the conditions of the Contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the
OPWD Code.

i)

ii)

Contractor

The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-
in- charge prior to Expiry of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the

furnishing of a performance security (Initial Security Deposit) and additional performance
security as per Clause 27 of DTCN in form of Fixed deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office
Time Deposit Account duly pledged in favour of the Chief District Medical & PHO, Puri and
payable at Puri and in no other form which including the amount already deposited as bid
security (earnest money) shall be 2% of the value of the tendered amount (excluding 1%
deposited towards hiring of equipments/machineries from outside the State if any) and sign the
agreement in the PWD Form P-1 for the fulfillment of the contract in the office of the Chief
District Medical & PHO, Puri and payable at Puri or as directed. The security deposit together
with the earnest money and the amount withheld according to the provision of P1 agreement
shall be retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement. In the event of submission of
online Initial Security Deposit, the modality of such payment shall be infirmed through LOA.

The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of
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award along with the Letter of Acceptance, the successful bidder will sign the agreement and
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all corrigendum, all the documents including additional
conditions, specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence leading thereto
& required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter into the required agreement and to make the security deposit as above shall

entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally

accepted until the required amount of initial security deposit and additional performance
security deposit are received by the Engineer-in-Charge. The security will be refunded after

One year of the actual date of completion of the work and payment of the final bill and

Refundable Security Deposit will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97

J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where

bidders / tenderers back out from the offer before acceptance of tender by the competent

authority.
Amendment to Para 3.5.18 note —viii of OPWD code Vol-1 WD office Memorandum no 12366

dt 8.11.2013

Before acceptance of tender the successful bidder will be required to submit a work programme

and mile stone basing on the financial achievement so as to complete the work within stipulated

time and in case of failure on the part of the agency to achieve mile stone liquidated damage

will be imposed.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.
The contractor should be liable to fully indemnify the department for payment of compensation under
Workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor
and full amount of compensation paid will be recovered from the contractor.
In case of any complaint by the labour working about the nonpayment or less payment of his wages as
per latest minimum Wages Act, the Chief District Medical & PHO, Puri will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from the
contractor and pay such amount to the labour directly under intimation to the local labour office of the
Government The contractor shall not employ child labour. The decision of the Superintending
Engineer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work
in full within the following or similar category.
Rent, royalties and other charges of materials, all other taxes, ferry, tolls conveyance charge and other
cost on account of land and building including temporary building and temporary electric connection
to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the bidders for Collection of materials, storage, housing of staff or
other purpose of the work. No bidder will however be liable to pay Government for temporary
occupation of land owned by Government at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

Contractor
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Suitable water supply including pipe water supply wherever available for the staff and labour as well
as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

. Compensation including the cost of any suit for injury to persons or property due to neglect of any
major precaution also become payable due to operation of the workmen compensation act.

. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his
own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site
and premises left neat and clean, this should be inclusive of the rate.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all materials and
incidental item of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works,
extra quantity of any item besides agreement quantity unless written order is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of
work is taken up.
The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents during office hours every day except on Sundays and Public Holidays till last date of sale
and receipt of bid documents. Interested bidders may obtain further information at the same address.
But it must be clearly understood that the bids must be received in order and according to the
instructions.
Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supercede the condition of D.T.C.N.
All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, I, IlI,
IV and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges
issued by MoSRT&H, Government of India. MoSRT&H Specification for Road & Bridge work
(Latest Revision) shall be the guiding book for execution, quality assurance, specification and
measurement for all items of Road & Bridge works.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.
The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Superintending
Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this
purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of
time will be granted on the application of the bidder due to delay in procurement of materials.

Contractor
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The bidder will be responsible for the loss or damage of any departmental materials during transit and
in the execution of the work due to reasons what — so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the bidder
or from his security deposit or from the proceeds of sale thereof.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and
bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth
work from cutting shall be economically utilized in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be
taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with
deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would
be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges
of Government in force at the time of execution of work subject to the condition that the contractor
will execute in advance an agreement with the Engineer-in-Charge.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there
of shall be pre-decided by authority accepting the tender.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or
bolts nuts as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for

the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack or
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-111.

Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore
or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and
samples will be borne by the Contractor.

Contractor
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e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.

No claim for carriage of water what-so-ever will be entertained.

The prevailing percentage of TDS as notified by 1. T. Department shall be deducted from the gross
amount of the Contractor’s bill towards income tax.

The amount put to Bid is GST Neutral. Prevailing rate of GST on the gross amount of the bill will be
paid extra as per the modalities framed by the Government.

The contractor is required to pay royalty to Government as fixed from time of time and produce such
documents in support of their payment to the concerned Chief District Medical & PHO, Puri with their
bills, falling which the amount towards royalties of different materials as utilized by him in the work
will be recovered from their bills and online credited to proper head of account.

CESS @ 1 (one)% of the amount of the estimated cost as per Tender notification read with latest
corrigendum if any will be proportionately deducted from the Contractor’s bill at the time of making
payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

Under section 12 of Contractors Labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned Superintending Engineer.
Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good
the works. The defect liability period for the work is 12 (twelve) calendar months from the date of
successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Government of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the contractor or
any one in his employment during the execution of the work. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

Contractor
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT
OFFICE MEMORANDUM
No.07556900242019- TS\ A dated - & < >

Sub:- Codal /Contractual provisions regarding Price Adjustment in Works

Contract.

Codal / Contractual provisions regarding Price Adjustment in Works Contract
was under active consideration of Government for some time past. After careful
consideration, Government was pleased to make the codal /contractual provisions
regarding Price Adjustment Clause due to increase or decrease in rate and price of
Labour, Materials, Fuels & Lubricants and Plant and Machineries, Spare
Components vide Works Department Office Memorandum No.15847AMV dated
19.11.2019, which was effective from the date of issue of the said Office
Memorandum.

2. Now, in continuation of this, Government have been pleased to order that
the Price Adjustment clause due to increase or decrease in rate and price of Labour,
Materials, Fuels & Lubricants and Plant and Machineries, Spare Components issued
vide Works Department O.M. No.15847/W dated 19.11.2019 will be effective for the
period retrospectively from 07.07.2012 to 18.11.2019 subject to the following
stipulations;

i.  Administrative Department will have complete proof (including

documentary proof) for cost escalation in terms of actual work done.

A certificate has to be signed by competent authority, if delay is not due to
the actions of contractor concerned.

If there are avoidable administrative delays, responsibility has to be fixed
on Government Servants concerned for cost escalation and a
consolidated Action Taken Report in this matter be submitted to Finance
Department.

3. This has been concurred in by Finance Department vide their OSWAS File
No. FIN-WF1-MISC-0031-2019

By Order of Governor

f
1

(Dr. Krishan kumar‘) /e

Commissioner-cum-Secretary to Govt.
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Memo No. Z\9A0 .. dated. - Q:_,D:L
Copy forwarded to Private Secretary to Hon'ble Chief Minister, Odisha for kind

information. NN g §
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FA-cum-Additional Secretary i’ol»éc&vt, ‘

Memo No._ By

Copy forwarded to Private Secretary to Hon'ble Minister, Works, Steel &

Mines. Odisha/ Private Secretary to Hon'ble Minister, Finance, Odisha for kind

information. L )

FA-cum-Additional Secre/té’;y tol éovt.
MemoNo, S YA 2 /W., dated. 1
Copy for_warded to OSD to Chief Secretary, Odisha/ Sr. P.S. to Development

Commissioner-cum-Additional Chief Secretary, Odisha/ Sr. P.S. to Principal
Secretary, Finance Department for kind information of Chief Secretary, Odisha,

Development Commissioner-cum-Additional Chief Secretary, Odisha and Principal

g

ST e N
FA-cum-Additional Secréféfy f()TG!évnf (
MEmoNo,. B 1LAS W, dated. A - - 0 |

Copy forwarded to the Principal Accountant General (A&E), Odisha,

Secretary, Finance Department.

Bhubaneswar/ Principal Accountant General (E & RSA), Odisha, Puri Branch, Puri

for information and necessary action. G ‘
Lz a0
FA-cum-Additional Secretary fo Govt

Memo No._ % \ AN M., dated._ - & -2\

Copy forwarded to All Departments of Government/ Managing Director
OB&CC Ltd., Bhubaneswar/ Managing Director, OCC Ltd., Bhubaneswar/Chief

Architect, Odisha, Bhubaneswar for information and necessary action.
; S i ¢ R

EA_cum-Additional Secretary folGévt.
MemoNo.  T\NAS M., dated.__ 4 * Y
Copy forwarded to EIC (Civil), Odisha/All Chief Engineers, Odisha/All

Superintending Engineers/All Executive Engineers (under Works Department) for

information and wide circulation among subordinate offices.
N A Mi’,,~ ‘,’,TJ'/»"’ ") |
FA-cum-Additional Secretary tq Govt.
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70. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by
the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the tenderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No0.24716 Dt.24.12.2005 and N0.8310 Dt.17.05.2006):-

74. Progress of work and Re-scheduling programme.

i. The Chief District Medical & PHO, Puri / Engineer- in- Charge shall issue the letter of
acceptance to the successful contractor. The issue of the letter of acceptance shall be

treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme commensurate to Clause No. 2.1.3 of P-
1 Contracts

Howing the general methods, arrangements, and timing for all the activities in the
Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, %2 of the
whole of the work before % of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the
work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme
showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1%
of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

Contractor
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vi. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

b. Extension of the Completion Date.

i. The time allowed for execution of the works as specified in the Contract data shall be
the essence of the Contract. The execution of the works shall commence from the 15th
day or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time
& Progress Chart for each milestone and get it approved by the Department. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the contract documents, and further
to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in

executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by

the Intended Completion Date without the Contractor taking steps to accelerate the

remaining work and which would cause the Contractor to incur additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in Contract

data is beyond the Contractors control.

iv. Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event
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causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be
given. Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

c. Compensation for Delay.

i. If the contractor fails to maintain the required progress in terms of clause 2 of P-1
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending
Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause 2 of P-1 Contract or that the
work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day
basis. Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in contract data, (which is in this case the original work
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a part
of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress
of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

d. Management Meetings.

i. Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

ii. The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer either
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at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
N0.10639 Dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Superintending Engineer shall be conclusive evidence), 20% of the value of left over work will be
realized from the contractor as penalty.

e. Bonus for early completion
Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion
For availing incentive clause in any project which is completed before the stipulated date of

completion, subject to other stipulations it is mandatory on the part of the concerned Superintending
Engineer to report the actual date of completion of the project as soon as possible through FAX or e-
mail so that the report is received within 7 days of such completion by the concerned Superintending
Engineer, Chief Engineer & the Administrative Department. The incentive for timely completion
should be on a graduated scale of one percent to 10 percent of the contract value. Assessment of
incentives may be worked out for earlier completion of work in all respect in the following scale.

> Before 30% of the contract period = 5% of contract value.

> Before 20% to 30% of the contract period = 4% of contract value.
> Before 10% to 20% of the contract period = 3 % of contract value.
> Before 5% to 10% of the contract period = 2% of contract value.
> Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-
I1 on rules for black listing of Contractors vide letter no.3365 Dt.01.03.2007 of Works Department,
Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of the State.
Submission of false/ fabricated / forged documents for consideration of a tender.

EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a. The Bid Security Declaration as per the Clause No. 06 and Cost of Bid document as per Clause
No0.04 of DTCN should be made online only. No other mode of payment shall be acceptable.
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b. Scanned Copy of valid Registration Certificate, Valid GSTN, PAN Card along with the tender
documents as per Clause No.07 of DTCN.

c. Information regarding (i) Evidence of ownership of principal machineries / equipments in
Schedule-C as per Annexure-l of Schedule-C (ii) Annexure-l11l1 of Schedule-C & (iii)
Annexure-1V of Schedule-C if required as per Clause No.10. scanned copy of all documents are
to be furnished with the bid.

d. The prospective applicant in its name should furnish list of similar nature of work

Satisfactorily completed in Schedule-D1 Similar nature of work except Diploma & Degree
Engineer Contractor of specified class mention in the

notice.

e. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit (Schedule F) to that effect
including authentication of tender documents and Bank guarantee in schedule “F” as per Clause
11. No Relation Certificate in Schedule A as per Clause 12.

g. The Engineer Contractor seeking for availing exemption of EMD as an Engineer Contractor
Certificate holder has to submit an affidavit that, he has not availed exemption of EMD in
tender more than two works during the current financial year.

78. RESERVATIONS OF THE TENDER INVITING AUTHORITY::-

1. If any bonafied mistake or omission in the wording & description of any clause in DTCN is left
unnoticedly & inadvertently & the same is detected after sale of the bid document, then the Tender
inviting authority i.e. Superintending Engineer Puri (R&B) Division, Puri reserves every right to
correct that and all purchasers will abide by that correction

Similarly, if any bonafied arithmetical error or mistake / omission in wording of any item or Unit of
item etc. is left in the Bill of Quantity (Price Bid) unnoticedly & inadvertently & the same is detected
after sale of the bid document, then the Tender inviting authority i.e. Superintending Engineer Puri
(R&B) Division, Puri reserves every right to correct that and all purchasers will abide by that
correction.

Q) In case of doubt / confusion / ambiguity on any score regarding qualification or disqualification
of any tender for the bid and which is not specifically covered in the above clauses of the
DTCN, then the decision of the authority inviting the tender i.e. Superintending Engineer Puri
(R&B) Division, Puri will be final & binding to all concerned for all purposes.

Similarly, after the drawl of the agreement with the contractor, in case of any controversy
during execution of the work, then the decision by the Engineer-in-charge of the work i.e. the
Superintending Engineer concerned within his limitations / power, will be final & abiding to
the contractor, if not categorically specified in the clauses of DTCN or Agreement.
In case of ambiguity between clauses of this DTCN and the P1 contract form, the relevant clauses of
the P1 contract form shall prevail over the DTCN. The clauses not covered under P1 contract form

shall be governed by the clauses of the DTCN.

80.  That, for the purpose of determining the jurisdiction in the event of any dispute in the contract, it
would be deemed to have been entered in to within the State of Odisha and it is agreed that neither
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party to the contract will be competent to bring a suit with regard to the matter by this contract at any
place outside the State of Odisha.

81. The Authority reserves the right to cancel the tender without assigning any reason thereof.

82.  The Codal & Contractual provision regarding Price Adjustment in works Contract are added in the
agreement as per Clause No. 35 of DTCN.

83.  The bidder should not be elected as PRI members and should not held in any position.

Total: - 83(Eighty three) clauses only.

Approved
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works

Department, Government of Odisha 1/We* am/are* aware that, if the facts subsequently proved to be false,

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be liable to

make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(for Super class / special class / A class contractors only )
| / We hereby certify that at present the following Engineering personnel are working with me / in our firm/
company and their bio-data are furnished below.

Name of Qualification | Date of Monthly Whether full | If they are superannuated /
Sl Engineering Appointment | emolument | time retired / dismissed or
personnel engagement | removed personnel from
No. | appointed for and state Government/ Central
supervising continuous. | Govt ./ Public Sector
contractor’s Undertaking / private
work with Companies and s or any
address. one ineligible for
Government service.

7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.
Signature of the tenderer .

Date :-
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ANNEXURE — | OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

List of Plants & Equipments Requirement Mark Remarks

Concrete Mixture Machine 1No 25

Plate Vibrator 1 No 25

Needle Vibrator 1 No 25

Centering & shuttering Materials 1500 Sft 25

NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of
the work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as
“Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory
completion of the work shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall
be entertained.

ANNEXURE — Il OF SCHEDULE-C
CAPACITY OF PLANTS AND EQUIPMENTS

1. Generator Having capacity of

2. Water Tanker Capacity

3. Truck /Tipper Having minimum capacity

4. Having capacity

Having Capacity

6. Having Capacity

Note:- The capacity of T & P as mentioned Annexure-1 of schedule C should be applicable for this work.
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ANNEXURE — IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH
THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS
Name of Equipment & | Require | Name of the

Machineries d No. | work for which

Name of the Name of the | Time schedule
Division under | place where | for movement
Equipment & | whose jurisdiction | equipments | of equipment/
Machineries Equipment & and machineries to

deployed Machineries machineries | work site for

Certified that, the above machineries shall be available solely for this work from the date mentioned against
them.

Signature
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SCHEDULE “C”

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK

Name of Total requirement Equipment in hand Equipment to be procured Remarks

equipment

Kind and
Capacity
manufact
location
Capacity
Whether
documentary
evidence
Reference to
documentary
evidence

[y
[y
N
[y
w

A. Construction Equipments
B. Vehicle Trucks etc.
Reference Annexure | for list of essential equipments for contracts

1.1f leased indicate the date when the current lease expires

Signature




SCHEDULE-D
WORKING EXPERIENCE

D. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of

Employer

Name of
location and

name of work

Items of works Date of Stipulated date of

Contract price

completion of the

in Indian starting the

Rupees work as per work as per

Agreement Agreement

Actual date of
completion of

the work

Reasons for delay in

starting/ completion,

if any

5

Signature




SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes/ No
in any litigation relating to the
works.
If yes: give details:
Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.
If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application
will be summararily be rejected.
Signature
SCHEDULE -F

AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments are
true and correct.

2.The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners / I have abandoned any road/ bridge/lrrigation /Buildings or other
project work in India nor any contract awarded to us / me for such works have been rescinded during
the last five years prior to the date of this bid.

3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

5.The undersigned has/ have produced tender paper before the Chief District Medical & Public
Health Officer, Puri, for the tender Notice No. for the work

(Signed by an Authorized Officer of the firm or Bidder)
Date:-
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Financial Bid

Tender Schedule for the
work :-

Delang block for 22-23

Construction of Subcentre building at Haripur under

Probable value of tender :- 4

35,98,897.00

S
No

Description of items

unit

Quantity

Rate in
Rs

Amount in Rs

1

2

3

4.00

5.00

6

1

Earthwork in all kind of soil including all
cost etc within initial leads and lifts
complete.

90.80

210.97

19155.67

Filling foundation and plinth with sand well
watered and rammed including all costs etc
complete.

155.29

494.95

76863.03

Providing and laying Cement
concrete(1:3:6) in foundation and floors &
using 4mm size clean hard broken granite
metal of approved quality etc. complete .

5627.45

113955.83

Laterite.Stone masonary in C.M.(1:6) in
F.&P.including all cost etc complete.

5140.96

133407.84

Providing 2.5cm thick Damp Proof Course
with cement concrete (1:2:4) using 12mm
size black hard granite crusher broken
chips and screened & washed sharp sand
for mortar and finished smooth to the rough
surface of wall including watering and
curing with cost, conveyance, royalties and
taxes of all materials with cost of all labour,
and T&P requried for the work etc.
complete in all respect as directed by the
Engineer in charge.

4318.00

R.C.C.(M-20) using 12mm. Size C.B.chips
including hoisting and laying nad
compacting etc complete with centering
and shuttering excluding cost of steel etc
complete as directed by the Engineer-In -
Charge.

Column Footing

6017.33

78,569.00

Plinth Beam

6399.36

38,460.15

Lintel ground floor

9774.78

35,286.95

1st floor

10652.00

33,127.72

Chajja Ground floor

855.28

13,043.00

Chajja 1st floor

957.90

10,910.53

Column & beam

13616.51

1,54,547.42
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Roof beam & coloumn in 1st floor 15262.08 | 1,70,782.69
Roof Ground floor 10249.78 | 1,25,252.31
Roof 1st floor floor 11222.00 | 1,23,329.80
stair case 1st floor 11693.93 21,853.04
stair case 2nd floor 12954.99 24,209.63
Supplying,fitting and placing TMT bar
conforming to fe-500/415 reinforcement 9209.06 | 3,91,008.10
complete with cost of all. For GF
1st floor 9235.16 | 2,61,528.26
Providing fly ash brick masonry in cement
mortor(1:6) in superstructure using
approved quality of brick etc. complete as 5211.85 258820.68
directed by the Engineer-incharge. Ground
floor

1st floor 5504.85 214469.03
2nd floor 5841.80 59119.01
Fixing vetrified tile in floor on 20mm thick
bed (1:4) c.m.jointed with cement slusy
mixed with pigment to match the shade of
the tiles including rubbing & polishing 1152.46 106466.66
complete including cost of tiles.(printed
series) Ground
floor

1st Floor 1163.17 94191.54

Fixing vetrified tile in Wall Or Dado with
12mm thick cement plaster (1:3) c.m.jointed
with cement slusy mixed with pigment to
match the shade of the tiles including
rubbing & polishing complete including cost
of tiles.(printed series)

Ground floor 1154.49 123205.23

1st Floor 1170.61 12293.25

Providing 6mm thick CP (1:4) to RCC
surfaces finished smooth including closed
deep chiping and slurry treatment etc
complete

Ground floor 29781.19
1st Floor 14968.61
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Providing 16 mm thick cement plaster with
cement mortar of mix (1:6) with screened
and washed sharp sand for mortar and
finished joints including watering and
curing, rounding of corners, providing
grooves where ever necessary with
cost,conveyance, royalties and taxes of all
materials with cost of all labour., T&P, and
scaffolding requried for the work etc.
complete in all respect as directed by the
Engineer in charge.

Ground floor

82,996.22

1st floor

76,209.84

12mm thick in C.M.(1:6) over brick
masonary to the smooth surface including
all costs etc. complete.

Ground floor

22,484.25

1st floor

22,790.89

Providing 20mm thick grading plaster with
CP in CM (1:4) over roof with cost of all
materilas and labour etc complete.

9,848.14

Wall painting with 2 coat weather coat paint
of approved shade on new work to give an

even shade including cost of paint etc
complete.

Ground floor

32,515.41

1st floor

25,987.46

Finishing plastered surfaces of walls with
Acrylic putty (water based) of approved
make and finishing the surface smooth and
even by sand papering to receive paint in
walls, at all heights with staging whereever
necessary with cost, conveyance, taxes of
all materials, cost of all labour, all T&P etc.
required for the work complete in all respect
as per the direction of the Engineer-in-
charge.(two coat putty +one coat priming +
two coat plastic paint)

Ground floor

65,038.32

1st floor

50,952.35

Wall painting with 2 coat Plastic emulsion
paint of approved shade on new work to
give an even shade including cost of paint
etc complete.

Ground floor

10,069.94

1st floor

17,396.60
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Supplying and Fixing of G.I. Grills,
M.S.Doors, M.S. Gate etc including
cost,conveyance of all materials and 1306.14 1,11,460.77
labour for fitting fixing etc.complete as per
the instruction of Engineer-in-Charge
Painting 3 Coats to the new surface of
wood and iron work with one coat with
primer and two coat with any approved
shade of paint including all cost etc
complete.

Ground floor 2,296.36

1st floor 2,360.56
Supplying, fitting and fixing of Stainless
steel of 304 grade in hand railing using
50mm dia of 2mm thick circular pipe with
Balustrade of size 32mm x 32mm X 2mm @
0.90mtr. C/C and stainless square pipe
bracing of size 32mm x 32mm x 2mm in 3 3524.72 3,524.72
rows in stair case as per approved design
and specification, buffing, polishing etc with
cost, conveyance, taxes of all materials,
labour, T&P etc. required for the complete
in all respect.

Providing 2.5cm thick Grading Concrete
over roof slab with cement concrete (1:2:2)
using 6mm size black hard granite crusher
broken chips and screened & washed
sharp sand for mortar and finished smooth
to the rough surface of slab including 36,128.51
watering and curing with cost, conveyance,
roylties and taxes of all materials with cost
of all labour, and T&P required for the work
etc. complete in all respect as directed by
Engineer-in-Charge.

Supplying, fitting, fixing up window (sliding
type) made up aluminum Section 9778 as
windows frame section N0.4095,4096&
9777,3994 as shutter frame with 5mm thick
black glass as panel fitted with rubber
beading including locking arrangement
including all fitting including cost of
materials all taxes labour, T&P
etc.complete as per direction of Engineer-
incharge.

4287.55 86,102.15
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Providing fitting, fixing of Al. door with OEL
anodized Al. door section of 9202 as
vertical member, 9201 as top member and
9200 as bottom and middle member and
12mm thick pre-laminated board fixed on
door frame by means of tapered clip No. 6699.54 | 1,97,810.53
4660 and the frame to be completed by
means of jointing angle No. 1855 including
all cost of labour, T&P , hire charges of
drilling machine, labour charges etc.
complete.

Grand Total RS 35,98,897.19
TOTAL = 23 ( Twenty three ) Items only Say RS 35,98,897.00
(Rupees thirty five lakhs ninty eight thousand eight hundred ninety
seven ) only

The tender schedule for above twenty three (23) nos of item may
kindly be approved

et

Assistant Engineer
((N.H.M, Puri

Rate quoted rate is % ( both in figures and words )
Excess over / Less than the corresponding estimated cost excluding GST .

Signature of tendrere with date

Approved for 39 numbers (Thirty nine) Pages

-

!

ey
- N
. Chief District ’ dical &

ublic Health ficer, Puri

B
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