DETAILED TENDER CALL NOTICE
(P1 CONTRACT)
Bid Identification No: 04/2025-26/Gop Block

NAME OF THE WORK: CONSTRUCTION OF OFFICE BUILDING AT BAGALEI
PACS LTD UNDER BANAKHANDI GP

COST: RS. 9, 90,000.00

(RUPEES NINE LAKHS NINETY THOUSANDS)
ONLY PAGES: 25(TWENTY FIVE)

Date of sale of Tender Paper will start from 11/12/2025 to 24/12/2025

(in working hours except holidays in Office of the Block Development Officer

Gop, Dist. - Puri and receipt of the same shall start from dtd. 11/12/2025 to

26/12/2025 within 10.00 AM to 5.00 PM in the working days. The Tender’s

have to submit the sealed paper in complete shape through register

post/Speed Post/Drop Box only by directly sending to The BDO Gop in the

official postal address. Tender Paper received through courier service will not
be entertained.

Issued to Contractor on payment of Rs.

Vide receipt No. Date

(Each page is to be signed and corrections are to be initialed by the tenderer)

|
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Block Developmen icer
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the Work: - =
Sl. Reference to Whether furnished

No Particulars Cliintio 115 Vs No Reference to Page no.
01. | Cost of Tender Paper

02. | EMD Receipt

03. | Copy of valid Registration Certificate

< | 04 | Copy of valid GST

05. | Copy of PAN Card

06 Information regarding current litigation,

( a}‘ debarring / expelling of the tender or

abandonment of the work by the Tenderer

(b) | Declaration

(c) | Affidavits

(d) | Structure & Organization

(e) | EMD Online Receipt/Affidavit

07 | Construction Schedule/Mork Program

08 Affidavit for availing Price Preference or EMD

Relaxation by eligible class of Contractors
09 | Letter of Submission of Tender
Signature of Bidder
9
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER, GOP
DETAILED TENDER CALL NOTICE

1. Sealed tenders are invited on behalf of Government of Odisha from contractors registered

under state govt. and with Central Govt. / M.E.S. / Railway for Execution of the Work:”
“CONSTRUCTION OF OFFICE BUILDING AT BAGALEI

PACS LTD UNDER BANAKHANDI GP”,

The date of sale of tender paper 11/12/2025 to 24/12/2025 (in working hours except
holidays and receipt of the same from dtd. 11/12/2025 to 26/12/2025 within 10.00 AM to
5.00 PM at Panchayat Samiti Gop

The agreement will be drawn in the prescribed P1 contract form of the Department the
detailed call notice forming a part of it.

The work is estimated to cost: Rs. 9, 90,000.00

2. The Contractors registered with Government of Odisha in ‘D’ Class & ‘C’ Class
Equivalent in possession of a valid certificate of registration are eligible to tender for the
work. Besides, contractors are instructed that tenders containing any deviations from the
contractual terms and conditions, specification or other requirements will be rejected as non-
responsive. Award is to be made to the lowest responsive tender and who meets the
appropriate standards of capacity and financial sources.

3. Alternate tenders are not acceptable.

4, Purchase of Documents:

The tender document will be made available for sale in the Office of the Block Development
Officer GOP from the date 11/12/2025 to 24/12/2025 up to 5.00 PM. during office hours.
Application for tender documents shall be accompanied by Rs. 4720 /- per set which is
required for submission of tender towards cost of the documents in the shape of cash or in
shape of Demand Draft ( non refundable) issued from any Nationalized Bank drawn in
favour of Block Development Officer, Gop. Payable at SBI , Gop. Branch. The cost of
documents will not be refunded under any circumstance. No tenderes will be permitted to
furnish their tenders in their own manuscript papers. Tenderers must be submit tender in
sealed covers quoting the name of the work.

5. For a particular work a bidder can submit only one tender paper. Su_bmi_ssion of more
than one tender paper by a bidder for a particular tender will be liable of rejection of all such
tender papers.

Tender papers are strictly non-transferable.

Contractor Block Development Officer.
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6. Earnest money deposit:

Earnest money Deposit of Rs. 9,900.00/- for the entire work must accompany with each
tender paper. This deposit shall be in shape of N.S.C. or K.V.P. or Postal time deposit
account from the Post Offices / fixed or term deposit receipt of Scheduled Bank/Bank
Guarantee duly pledged in favour of the Block Development officer Gop. No adjustment of
EMD in connection with other works will be considered. No cheque or cash will be received
on any account. No other form of earnest money deposit is acceptable. Tender not
accompanied with earnest money deposit shall be rejected as non-responsive.

If during the tender validity period, the tenderer withdraws the tender, the earnest money
deposit shall be forfeited. The earnest money deposit will be retained in case of successful
tenderers and also the two other lowest bidders; i.e. L2 & L3 bidders. The earnest money
deposit will be refunded to the unsuccessful tenderers on application. The earnest money
deposit of L2 & L3 bidders will be refunded on application within 15 days of acceptance of
tender.

Engineer-Contractor shall have to furnish EMD. If he/she wants exemption of EMD, he/she
has to submit an affidavit along with the tender claiming exemption. He/she should submit
the original Registration certificate at the time of opening of tender for noting the exemption,
failing which, the tender will be rejected.

[ Plans & Specification:

The Plans & specifications and conditions for the work can be seen in the Office of the Block
Development officer Gop, during the Office hours on all working days. The contractor shall
sign as token of final acceptance of plans, specifications and agreement for the work prior to
taking up work for execution.

8. Submission of Tender:

Tenderers must quote percentage rate for the entire work to be included in the contract and
tenders containing indefinite terms will not be considered.

The tender must be submitted in a sealed cover. The sealed tender package must be super-
scribed with the name of the work.

The tenders will be received in the Office of the Block Development officer Gop from the
date 11/12/2025 to 26/12/2025 up to 5.00 PM during office hours through
Regd.Post/Speed Post Only.Tenders received late on any account or any reason
whatsoever will be returned to the tenderer unopened.

Telegraphic tenders will not be entertained. The bidders who are executing the projects
under PS GOP but not completed till now within schedule date and time there bid will
not be entertained and hence will be treated as disqualified.

o Method of Tendering: '
If the tender is made by an individual, it shall be signed by the individual above his full name

and current address. If the tender made by a proprietary firm, it shall be signed by the
proprietor above his full name and the full name of his firm with its current address.

If the tender is made by a partnership firm, it shall be signed by all the partners of the firm
above their full names and current address, or by a partner holding the power of attorney for
the firm by signing the tender in which case a certified copy of the power of attgrney shall

105
e
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accompany the tender. A certified copy of the partnership deed, current address of the full
names and the current addresses of all the partners of the firm shall also accompany the
tender.

If the tender is made by a limited company or a limited corporation, it shall be signed by a
duly authorized person holding the power of attorney for signing the tender in which case a
certified copy of the power of attorney .shall accompany the tender. Such limited company
or corporation may be required to furnish satisfactory evidence of its existence before the
contract is awarded.

If the tender is made by a group of firms the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of
the firm shall have the responsibility for tendering and for completion of the contract
document and furnish evidence admissible in lay in respect of the authority assigned to such
firm on behalf of the group of the firms for tendering and completion of the contract
document. The full information & satisfactory evidence pertaining to the participation of each
member of the groups of firms in the tender shall be furnished along with the tender.

All witnesses and surities shall be persons of status and probity and their full names,
occupation and address be stated below their signatures.

The tenders shall be accompanied by attested copy of original Registration Certificate, GST
clearance certificate the Sale Tax Officer of the Circle and PAN card, failing which the
tender will be considered as non-responsive and hence will be rejected. All signatures in the
tender documents shall be inked and dated.

All tenderes should inspect the work sites before quoting their percentage rates. They
should also inspect the quarries and satisfy themselves about the quality and availability of
materials, which must confirm to the relevant specification. Complain at future date about
the non-availability of materials at quarry will not be entertained.

10. Sufficiency of Tender:
The tenderer shall be entirely responsible for the sufficiency of the percentage rates quoted
by him/her in his/her tender till completion of his/her work.

11.  Stating of Percentage rates:

In percentage rate contracts, the schedule of quantities shall mention estimated rate of each
item and amount thereto. The tenderer has to mention percentage excess or less over the
estimated cost (in figures and words) in the prescribed format appended to the tender
document. The tenderer participated in the tender for more than one work will offer
conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared & recorded first. The rebate offered shall be considered after opening of all
packages called in the tender notice. The tenderer who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the name and number of the
works to which they refer, written on the envelope.

In the percentage rate tenders, only percentage quoted shall be considered. Percentage
quoted by the tender shall be accurately filled in figures and words, so that there is no
discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the tenderer in words shall be taken as correct. if any discrepancy
is found in the percentage quoted in percentage excess/less and total rate qupted by the

=1
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tenderer, then percentage will be taken as correct. The percentage rate quoted in the tender
without mentioning excess or less and not supported with the corresponding amount will be
treated as excess. The tenderer will write percentage excess or less up to one decimal point
only. If he writes the percentage excess or less up to two or more decimal points, the first
decimal point shall only be considered without rounding off. Where the tenderer has omitted
to quote the percentage rates either in figure and words, the Officer opening the tender
should record the omission.

12. Tender Validity Period:
The Tender shall be valid for a period of 180(Hundred Eighty) days from the date of
opening. of tenders, which may be extended with the consent of tenderer.

13. Opening of Tenders:

Tenders will be opened by the Block Development officer Gop on 29/12/2025 at 03.00 P.M.
Onwards, in the presence of the tenderers or their authorized representative who choose to
be present.

If any of the tenderers or their agents are not present, the Block Development officer Gop ,
will on opening the tender of the absentee tenderer, prepare a statement of the attested and
unattested corrections in the tender over his signature and such a list shall then be binding
on the absentee tenderer.

The the Block Development officer Gop will on opening each tender, read aloud and record
the name of the tenderer and percentage rates of each work. He shall also read aloud the
attested and unattested correction and shall record the number of such corrections on each
page of the tender document over his dated initial and also initial all such corrections.

14. Evaluation of Tenders:

The tenders will be verified for accuracy in the numerical calculations. Any tender with
arithmetical mistakes will be corrected on the basis of the quantities of work given in the
tender form and percentage rate quoted by the tenderer.

In case of tenders where the percentage rate increase or decrease and the price appears
unrealistic, such tenders will be considered as unbalanced & incase the tenderer is unable
to provide satisfactory explanations, the authority reserves the right to disqualify such
tenders.

15.  Successful Tender:

The work will be awarded to the most suitable and responsive tenderer. The tenderer whose
tender is accepted shall forth with upon intimation given to him in writing about acceptance
of his tender makes an initial security deposit as will be intimated within 7 days of such
intimation and sign the agreement on PWD form No. P1 for the due fulfillment of the contract
in Office of the Block Development officer Gop .

In case failure by the contractor to deposit ISD or to enter into the agreement, the EMD for
the tender will be forfeited.

16. Certificates with Tenders:

The tender should be accompanied by attested copy of Contractor's Registration Certificate,
valid certificate of Income Tax. Clearance (PAN card) and GST clearance certificate in form
no. 612 and no relationship certificate. The original certificates are to be shown at the time
of drawal of agreement. In the event of non production of the above certificates, the

tender is liable for rejection.

-

5 ‘.5-_%5
Contractor Block Development Officer.



Page-7

The contractor has to furnish certificate along with the tender to the effect that he is not
related to any officers in the rank of an Asst. Engineer and above in the State P.W.D or
Asst. Secretary and above in the Department.

17. Security for Performance:

The successful bidder has to deposit initial security @ 2% of the bid value which includes
EMD. The security deposit so deposited shall be returned to the contractor after the defect
liability period (one year) is over and subject to the Certificates that no liability attached to
contractor subject to payment of final bill.

18. Notes and instructions:

The contractor shall furnish the postal address of his site Office. Any notice or instruction to
be given to the contractor under the terms of the contract shall be deemed to have been
served fit, if it has been delivered to his authorized agent or representative at site or sent by
registered letter to the site Office or the address of the firm last provided by the contractor.

19. Modifications:

The Engineer in charge may order modifications at any time before the completion of the
work. No modification shall be made unless so ordered.

For all modifications the Engineer-in-charge will issue revised plans of written instructions or
both.

20. Construction Programme:

The work is to be completed in all respect within............ Three.........cccceanie. calendar
months from the date of issue of work order. The successful bidder is required to maintain a
certain rate of progress specified in the contract. The contract can be terminated with
penalty when the progress of work is not as per the conditions of the contract. Tenderers
whose tender is accepted must submit a programme of work immediately after of issue of
work order for approval of Engineer-in-charge. The contractor shall submit a detailed month
wise/year wise construction programme including quarterly requirements of materials to be
supplied by the Government, within fifteen days of the notice to proceed with the work. This
programme may be received and revised every year / month at the beginning of the working
season.

21. Reference Marks and Bench Marks:

The basic center lines, reference points and benchmarks will be fixed by the Department.
The contractor shall establish at his cost, at suitable points, additional reference lines and
bench marks as may be necessary. The contractor shall remain responsible for the
sufficiency and accuracy of all his benchmarks and reference lines. He shall take precaution
to see that the lines, point and bench marks fixed by the Deptt. Are not disturbed by his work
and shall make good the damage.

22. Tools and Duties: ‘
The contractor shall. unless otherwise specifically provided in the contract pay all duties,

tools, quarry fees, royalties and taxes on all materials and articles that he may use.

23. Specifications:

The work will be executed as per detailed standard specification of Government of Odisha
or Indian Standard Specifications. Over and above these conditions including the Technical
specifications the term, condition, rules and regulations and specifications laid down in S

code are also binding on the part of the tenderer. \
/ty[l,/,/’
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24. Splitting of works:

The work may be split up and awarded among several contractors if considered necessary
on exigency of the circumstances of the work. The contractor is not entitled to any
compensation whatsoever on this account.

25. Compensation:
No compensation on account of idle labourers will be allowed.

In case of delay in supply of Department materials, no compensation will be admissible but
extension of time will be allowed on genuine cases. The contractor is to adjust the
programme of work accordingly.

Before tendering for the work, the tenderer should carefully examine the quarries for
availability of materials in sufficient quantity and the roads for conveyance. The department
will in no case be responsible for misjudgment of the quarries as to the availability of
materials and the leads Approach roads both to the quarry site and to work site are to be
constructed and maintained (if necessary) by the contractor & no extra payment will be
made on account of these, No compensation shall be payable for stoppage of work due to
reasons like breakdown of machinery, failure of power supply and road accidents and
strikes.

26. Mode of Payment:

The measurement of work will be done after the works is completed satisfactory as per
specifications. Bills for percentage rate tenders shall be prepared at the estimated rate for
individual items only and the percentage excess or less shall be added or subtracted from
the gross amount of the bill.

27. Delay in payment of Bills:

In case of delay in payment of bills for any bonafied reasons, no interest is payable to the
contractor.

28.  Safety Standards:

In all his operations and activities, the contractor shall adhere to standards of safety
enumerated in the 1.S.Code and guidelines and such other Codes, Standards, Acts and laws
relevant to his works and related to operations.

29. Tools, Plants and Equipments:
The contractor shall provide at his own expenses all tools, plants and equipments required
for execution of the work.

30. Machinery and Equipments:

The Department is under no obligation to issue any equipment or machine to the contractor

for the purpose.

However: if at any time during the currency of the contract the contractor requires any

machine or extra equipments or service facilities, in the possession of the Department which

can be spared to him without prejudice to the interest of the Department, those may be

issued to the contractor on recovery of necessary hire of other charges as may be

determined as per rules in vogue of the Department or as may be fixed by the Engineer-in-

Charge.

The ﬁire charges of the machines will be recoverable from the amount due to contractor

progressively. The hire charges as fixed by the Department will be binding on thhcontractor.
|
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A statement showing the details of machinery and equipment which can be hired out to the
contractor and rates of hire charges for each type of machine is enclosed.
Running and maintenance cost will, be borne by the contractor. The contractor should return
the machinery in good and running' condition to the Departments and when required by the
Department. Otherwise the cost of repair will be recovered from his bill. Plant and machinery
when supplied shall be made over and taken at Department equipment stores at
And the contractor shall bear the cost of their carriage from the shed to the site of work and
back.
The contractor shall be responsible to return the plant and machinery in the same condition
excluding normal ware and tear in which it was handed over to him and shall be responsible
for all damages caused to the said plant and machinery at the site of work or elsewhere
when in operation of otherwise or during transit including damage to parts and for which it
was issued. The Engineer-in-Charge shall determine the liability of the contractor.
The plant and machinery as stipulated in the agreements will be issued as and when
available and if required by the contractor the contractor shall arrange his programme of
work according to availability of the plant and machinery and no claim what so ever will be
entertained from him for any delay in supply by the department.
The hire charges shall be recovered at the percentage rate fixed by the Engineer-in-Charge
from and inclusive of the state of the plant and machinery and moreover up to and inclusive
of the state of its return even though it may not have been working for any cause except for
major break-down not arising on account of negligence of the party hiring the machinery.
The contractor shall immediately intimate in writing to the Engineer-in-Charge when any part
of machinery gets out of order requiring major repairs, in case of any disputes in this regard
the decision of the Superintending' Engineer shall be final.
The hire charges are for each day of 8 Hours inclusive of one hour launch break of part
thereof. The hire charges include service of operating staff as required and supply of
lubricating oil and stores for cleaning purpose power, fuel of approved type, firewood,
kerosene oil etc. for running the plant and machinery and also full time choukidar for
guarding the plant and machinery against any loss or damage shall be arranged by the
contractor who be full responsible for the guard and security of the plant and machinery.
The contractor shall on or before supply of the paint and machinery sign the agreement
identifying the department against any loss or damage caused to the plant and machinery
either during transit or at site of work, which will be his risk.
Ordinarily no plant and machinery shall work for more than 8 hours a day inclusive of one
hour launch break. In case of an urgent work however the Engineer-in-Charge, may at his
discretion, allow the plant and machinery to work for more than normal period of 8 hours a
day in that case the hire charges for overtime to be borne by the contractor which shall be
60% more than normal proportionate hourly charges (1/8 of daily charges) subject to
minimum of half day normal charges on any particular day. For working out hire charges for
overtime a period of half an hour or more will be treated as one 'hour and a period of less
than half an hour will be ignored.
The contractor shall release the plant and machinery every 10th day for periodical servicing
and washing which may take about three to four hours or more. Hire charges for full day
shall be recovered from the contractor for the day of servicing.

b
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31.  Minimum Wages:

The contractor shall abide by the fair wages introduced by Government from time to time
and not pay less than the fair wages fixed by Government to the laborers engaged by him in
the work.

The Department will not take any responsibility if any legal action is taken by the labour
department for action of the contractor in contradiction to the minimum wages Act.

32. Accidents:

This shall be the responsibility of the contractor to protect against accidents on the works.
He shall indemnify the Government against any claim for damage or for injury to person’s
property resulting from the accident in course of work and also under the provision of the
workmen's compensation Act.

On the occurrence of an accident arising out of the works which results in death or which is
so serious as to be likely to result in death, the contractor shall within twenty four hours of
such accidents report in writing to the Block Development Officer the fact stating clearly and
in sufficient details the circumstances of such accident arid the subsequent action. All other
accidents on the works involving injuries to persons of damage to property other than that of
the contractor shall be promptly reported to the Engineer-in-Charge stating clearly in
sufficient details to the facts and circumstance of the accidents and the action taken.

In all cases the contractor shall indemnify the Government against for all losses or damages
resulting directly or indirectly. In case of contractor's failure (to report in the manner
aforesaid), this includes penalties or fines any payable by Government as a cause of failure
to give notice under the workmen's compensation Act of failure to conform to the provision
of the said Act, in regard to such accidents, the contractor has to bear them fully.

In the event of an accident in respect of which compensation may become payable under
the workmen's Compensation Act VIII of 1923 including all modifications there to whether
such compensation may become payable by the contractor or by the Government as
principal employer the Engineer-in-Charge may retain out of money due and payable to the
contractor such sum, or sums of money as may, in the opinion of the Engineer-in-charge be
sufficient to meet such liability. On receipt of award from the labour Commissioner in regard
to quantum of compensation, the difference in amount will be adjusted.

33. Jurisdiction of Court:

That for the purpose of jurisdiction in the event of dispute if and the contract should be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract or agreement will be competent to bring a suit in regard to the matters
covered by the contract at any place outside the State of Odisha, especially beyond Cuttack
and Bhubaneswar.

34. Shoring and Shuttering:
The shoring and shuttering works as and when required will be done by the contractor and

the shuttering materials are to be arranged by him at his own cost.
\QL BipS
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35. Model rules for Labours:

The contractor shall provide suitable accommodation Medical aid, security, supply of
controlled commodities, supply of drinking water and usable water to his labourers at his
own cost.

36. Old Curiosities:

All old curiosities, relics, coins, minerals and other items of archeological importance found
in exhaustion or pulling down shall be the property of the Government and shall be handed
over to the Engineer-in-charge, During any structure to be uncovered, the Engineer-in-
charge's instruction shall be obtained before its demolition or removal.

37. Engineer's Decision:

It shall be accepted as an inseparable part of the contract that in matters regarding
materials, Workmanship, removal of improper work, interpretation of the contract drawings
and contract specifications, the decision of the Engineer-in-charge, which shall be given in
writing, shall be final and binding on the contractor.

The Engineer-in-charge’s final authority applies to technical consideration & does not
include decision regarding sums due to or from the contractor for extension of time.

38. Other Contractors:

When two or more contractors are engaged on work in the same vicinity, they shall work
together in spirit of co-operation and accommodation. The contractor shall not take or cause
to be taken any steps or actions that may cause dislocation, discontent or disturbances to
the work, labour and arrangements of other contractors. The Engineer-in-Charge shall direct
the manner in which each contractor shall conduct his works so far as it affects others.

39. Removal of Contractor's Men:

The contractor shall on the written direction of the Engineer-in-Charge remove from works
any person employed there on, who may in the opinion of the Engineer-in-Charge be
incompetent or has mis-conducted himself. Such persons shall not be employed again in the
works without the written permission of the Engineer-in-Charge.

40. Safety Provision:

The contractor shall at his own expense arrange for the safety in his operations as required
including the provisions in the Safety Manuals & Codes. In case contractor fails to make
such arrangements, the Engineer-in-Charge shall be entitled to cause them to be provided
and to recover the cost thereof from the contractor.

For failure to comply with the provisions of the safety manual, the contractor shall without
prejudice to any other liability pay to the Government sum as decided by the competent
authority.

41. During night or Sunday or Holiday:

Unless otherwise provided, none of the permanent works shall be carried out during Night /
Sunday or authorized Holiday without permission in writing of the Engineer-in--Charge.
However when work is unavoidable or necessary for the safety of life, property or works, the
contractor shall take necessary action immediately accordingly with the written consent of
the Engineer -in-Charge.

6.
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42. Income Tax:

Deduction of income tax at source and surcharge on income tax will be made from each
running account bill for the work at the rate as per Income tax Act and as amended from
time to time.

43. Other taxes:

(a) The Bate put into tender are executive of GST 12% will be added during preparation
of bill.

(b) The rates quoted by the contractor shall be deemed to be inclusive of GST and
LABOUR WELFARE CESS on all the materials that he will have to purchase for
performance of this contract.

(c) The rates quoted by the contractor in the tender for works shall include GST and
LABOUR WELFARE CESS that may be levied on turnover on works contract
according to the Laws and Regulations as applicable from time to time.

(d) Deduction of GST and LABOUR WELFARE CESS at source will be made from each
running account bill for the work at the rate of 5% and 1% prescribed in the Value
Added Tax (Amendment) Oridinance-2005 or as amended from time to time
(Presently @ 2% and 1% respectively on the bill amount).

44. Observation of Laws Local regulation:
The contractor shall confirm to all laws and regulations of the land, laws of any local
authority and of any water and lighting companies.

45. Subletting of the Contract:

The contractor shall not without the written consent of the Engineer-in-Charge sub-let full or
any portion of the contract. Any sub letting shall in no way absolve the contractor of any of
his responsibilities under this contract.

46. Inspecting of Scaffolding and Centering:
The department will have the right to inspect the scaffolding and Centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

47. Dewatering:
Any dewatering, if required during the course of construction will be done by the contractor.

48. Payment Certificate:

Payment for the works done by the contractor will be based on measurements recorded at
various stages of the work. The contractor or his authorized agents or representatives shall
be present at the time of recording of each set of measurements and shall sign the
measurement book or level field book in token of his or their acceptance.

If for any reason whatsoever the contractor or his authorized agent is not available and the
work is suspended by the Engineer-in-Charge to avoid recording of measurements during
absence of the contractor or his authorized representative, the Department shall not
entertain any claim from the contractor for any loss incurred by him on this account. If the
contractor or his authorized agent or representative does not remain present at the time of
such measurements after the contractor has been given a time bound notice in writing, such
measurements may be taken in his absence and shall be deemed to have been accepted by
the contractor. Payment will be made to the contractor on availability of funds. The

—
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contractor shall submit his bills for the work done to the Engineer-in-Charge after the day of
completion of the work / part of work done. The Engineer-in-Charge shall thereafter verify
the claims in the bills and arrange for admissible payment as far as possible, after deducting
there from all the amounts as per terms of the contract.

On completion of the entire work, the contractor will submit his final bill. Payment of this bill
shall not be considered as conclusive evidence as to the sufficiency of any work or materials
to correction of measurements to which it relates nor shall it relieve the contractor of his
liabilities arising from any defects. .

All interim payment shall be treated as advance payments. All payments will be made be
cheques / draft only.

In case of each running bill the contractor will furnish a certificate in the following form; "I
certify that | accept the measurement or quantities against each item of work as entered in
this bill and | have no claim whatsoever against the Governor of Odisha in respect of this
contract till today".

In case of final bill the contractor will furnish a certificate in the following form, "I certify that

| accept the final measurement or quantities against each item of work as entered in this bill

and have no claim whatsoever against the Governor of Odisha in respect of this contract”.

While receiving the cheque/ draft, the contractor will further certify that “Received Rs
/- in full and final settlement of all my claims in respect of this contract’.

49, Schedule of Quantities:

The right is reserved to make such increase or decrease in the quantities of items of work
mentioned in the schedule attached to the tender notice as may be considered necessary to
the satisfactory completion of the contract work and such increase or decrease shall in no
way invalidate the contract. The contractor shall not be entitied to any compensation
whatsoever on this account except extension of time when considered necessary. The
execution of excess quantities of items of work should be executed with written permission
from the Engineer-in-Charge.

50. Sample of all materials:

The tenderer shall supply sample of al materials fully before procurement for the work for
testing at laboratory at his cost and acceptance as may be required by the concerned
Engineer-in-Charge.

51. Extra ltems:

For execution of extra items, written permission should be obtained from the Engineer-in-
Charge. As per the agreement condition and codal provisions, the work can be taken up.
Extra items of work shall not invalidate the contract. The contractor shall be bound to
execute the extra items of work if the Engineer-in-Charge feels necessary.

If the additional work includes any class of work for which no percentage rate is specified in
this contract then such class of work shall be carried out at the rates entered in the
sanctioned schedule of rates of the locality current during the period when the work is being
carried on and if such last mentioned class of work is not entered in schedule of (ates of the

| z
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locality then the contractor shall within seven days of the date of this receipt of the order to
carry out the work from the Engineer-in-Charge, the rate at which he has intention to charge
for such class of work and if the Engineer-in-Charge does not agree to this rate he shall give
notice in writing and be at liberty to cancel his order to carry out such class of works and
arrange to carry it out in such manner as he may consider advisable.

No deviation from the specification stipulated in the contract, nor shall any altered or
additional or substituted work be carried out by him unless rates of the submitted or altered
or additional items have been approved and fixed in writing by the Engineer-in-Charge. The
contractor shall be bound to submit his claims for any additional work done during any
month or before the 15th day of following month accompanied by a copy of order in writing
to the Engineer-in-Charge for the additional work and the contractor shall not be entitled to
any payment in respect of such additional work if he fails to submit his claims within the
aforesaid period.

52. As per amendment to Clause-2(b)(i)) of P1- agreement:
"To rescind the contract (of which rescission notice in writing to the contractor under the seal
and signature of the Block Development officer Gop shall be conclusive evidence) 20% of
the left over work will be realized from the contractor as penalty."

53. Other clauses of P1 Agreement in case of delay in payment of bills:

Clause 2(b)(ii) Security deposit of the contractor for each work will be refunded only one

year after the issue of completion certificate.

Clause -5
If in the opinion of the Engineer -in-Charge which shall be final & binding on the
contractor occupation or utilization of the work completed in no way interferes with
progress of the rest of the work, the same may be occupied or on behalf of the Govt.
undertaking the written order of the Engineer-in-Charge. This will not impose the right
on the Engineer-in-Charge to get the defects if any certified by the contractor at this
(contractor) cost within 9 months to the date of completion of the which work provided
that the contractor will not be allowed any concession either in shape of extension of
the stipulated period or any other monetary compensation on account of such
occupation or use

Clause - 8(b)
Owing to difficulty in obtaining certain materials in the open market if the Govt. have
under taken to. Supply the materials specified in the schedule here to annex. There
may be delay on obtaining materials by the Department and the contractor is
therefore required to keep himself in touch with the day to day position regarding the
supply of materials from the Engineer-in-Charge and to adjust the programme of the
work so that their labour may not remain idle nor may there be any other claim due to
or arising from delay in obtaining the materials. It should be clearly understood that
no monetary claim whatsoever shall be entertained by the Government on account of

delay in supplying materials.

Clause - 10 It
The Engineer-in-Charge shall have power to make any alteration in or addition to the

original specification drawings, designs and instructions that may appear to him

Contractor Block Development Officer.
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necessary or advisable during the progress of work and the contractor shall be bound
to carry out the work in accordance with any instructions which may be given to him
in writing signed by the Engineer-in-Charge and such alteration shall not invalidate
the contract and any additional work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the contractor for
the main work. Then for the completion of the work shall be extended in the
proportion that the additional work bears to the original contract work and the
certificate of Engineer-in-Charge shall be conclusive as to such proportion.
54. Right to Suspend Work:
The Engineer-in-Charge may give written order direct to the contractor to suspend the work
or any part thereof at such time and as long as, he may deem it desirable and the contractor
shall not after receiving such orders proceed with the work ordered to be suspended until he
shall have received a written notice or authority from the Engineer-in-Charge to proceed with
the work. The contractor shall not be entitled .to claim any compensation for any loss he
may thereby put to except for extension of time in case of resumption of work after
temporary suspension.

55. Discrepancy in Drawings and Specifications:

In case of errors or commissions between the written and scaled dimension of drawings and
specifications the contractor shall make reference to the Engineer-in-Charge for clarification
or decision. There upon, the Engineer-in-Charge shall authenticate the documents, which
shall be final. The contractor will be fully responsible for any errors in the work due to such
mistake or omissions or disagreements if he fails to refer them to the Engineer-in-Charge
before starting the work or the specific part of the work so affected.

56. Extension of Time:

Time shall be considered as the essence of the contract . The period of completion is fixed
and cannot be altered except in case of exceptional circumstances with due approval of next
higher authority.

The contractor shall request such extension within one month of the case of such delay and
in any case before expiry of the contract period.

SPECIAL CONDITION FOR TENDER SCHEDULE

1. The work is time bound and the time limit should be strictly adhered to. If
proportionate progress is not achieved suitable action as per relevant clauses of P1
contract will be taken.

2. The work shall be executed as per the relevant 1.S. codes, Odisha detailed PW.D.
Specifications and as per the instruction of the Engineer-in-Charge

o The contractor should visit the site before tendering and should quote finished
percentage rate taking site conditions into consideration. No extra payment in respect
of any other item beyond the tendered items will be entertained.

hmﬁ

4. The tenderers shall engage local labourers on priority basis.
-0 |
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All roads to the site required for transportation of materials are to be done and
maintained by the Contractor at his own cost and responsibility. .

Water required for the work will be arranged by the Contractor at his own cost for
which no extra payment will be made by the Department.

Any damage to the work due to any cause whatsoever during execution will be made
good by the Contractor till it is finally handed over to the Department in complete
shape.

Dewatering whenever and wherever needed, will be done by the  Contractor at his
own cost for which no extra payment will be made by the Department.

All materials required for giving profile will be arranged by the contractor at his own
cost and responsibility.

Grubbing out roots and clearing all types of shrub jungles including kia and Ipomoea
etc. if any, will be done by the Contractor for which no extra payment will be made by
the Department, unless otherwise specified in the Tender Schedule.

All measurements for earth work will be taken by Section measurement. The
tenderer is to sign the Longitudinal Section and Cross Section of existing ground level
before starting the work. Final levels will be taken after completion of work in all
respects. In case final levels are taken before completion of a full rainy season,
12.5% of the volume shall be deducted towards voids from the volumes of earth work
executed by the contractor. No settlement allowance shall however be deducted if
final measurements are taken after expiry of one full rainy season. For cutting Section
of Canals, no deduction towards any settlement shall be made.

Earth required for work should be arranged by the Contractor at his own cost, risk
and responsibility. No pit should be dug within 50ft from the toe of the Canal banks/
river embankment. No earth should be borrowed from land within 30m of either side
of center line of Canal. If any earth is borrowed from this area by the Contractor,
twice the quantity of the borrowed earth shall be deducted from his bill.

The department shall not be party to any litigation arising out of procurement of earth
from any borrow area by the Contractor for execution of work. In case of award of any
compensation on this account by the Court of law, the contractor shall bear the same.

Accessibility to work site from borrow areas is the responsibility of the Contractor for
which no extra payment will be made by the Department.

For earth work done in any stretch but not to the designed Section, payment at 85%
of agreement percentage rate shall be made.

Repair to rain cuts as may be needed till the work is finally handed over to the
Department will be made by the Contractor at his own cost.

Measurement for turfing item will be done after turfs are alive and fully grown.

Measurement of moorum and metal will be taken on stack measurement and
minimum of 12.5 % of the volume will be deducted towards voids. Payments shall
however be made after spreading.

The metal and moorum collected should be stacked on the berm outside the road
formation in regular stacks of 1.5m x 1.5m x O.50m to be measured as 1 cum after
deducting voids.

A

{l i
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Hard stone/Granite boulders collected for the work should be from approved quarry
and of approved quality without any weathered skin. Measurement shall be taken on
regular stacks and minimum 1/6 th of the volume shall be deducted towards voids
from closely packed stacks. Higher percentage of voids shall be deducted from
loosely packed stacks on actual observation.

Materials collected should be of approved quality from the approved quarry and
should be also approved by the Engineer-in-charge before measurement.

The watering during consolidation shall be done by the Contractor his own cost.

Payment for the work shall be made as and when allotment are received and no
claim of interest or compensation on account of delay in payment what so ever shall
be entertained.

Additional performance security shall be obtained from the successful bidder
when the Bid amount is less than the estimated cost put to tender. In such an
event, the successful bidders who have quoted less Bid price/rates than the
estimated cost put tender shall have to furnish the exact amount of differential
cost i.e. estimated cost put to tender minus the quoted amount as additional
performance security in shape of post office savings bank account / National
Savings Certificate / Post Office time deposit Account / Kissan Vikas Patra/
Deposit Receipt of Schedule Bank duly pledged in favour of the Block
Development officer Gop , failing which the tender in his favour shall be liable
for rejection.

24 (a) If the rate quoted by the bidder is less than 15% of the tendered amount, then

29.
26.

27.

28.

29.

a).

such a bid shall be rejected and the tender shall be finalized basing on merits
of rest bids. But, if more than one bid is quoted at 14.99% (Decimals up to two
nos will be taken for all practical purposes) less than the estimated cost, the
tender accepting authority will finalize the tender through a transparent lottery
system, where all bidders/ their authorized representatives, the concerned
Officer and .A.O will remain present.

The quantities mentioned in Bill of Quantities are subjected to change.

Land required for storage of materials will be arranged by the contractor at his own
cost and responsibility if departmental land is not available.

Hand mix Concrete is not permissible. Concrete ingredients shall be thoroughly
mixed in mechanical mixer to ensure uniform distribution of all the materials till the
concrete is uniform in colour & consistency. Concrete should be vibrated with skin
vibrator or pan-vibrator as per requirement; If available the Department will supply
these vibrators on payment of usual hire charges.

Shuttering materials (frame work) etc. should be returned to the Department without
any damage, if issued to the contractor.

Excavated materials and debris unused in the areas are to be removed from the site
by the contractor at his own cost and responsibility.

12% GST will be added to the bill during preparation of bill. \

_/-_
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Cement shall be used by bags and weight of one bag of cement being taken as 50kg
or weight of one cubic meter of cement to be taken as 14.42 quintals.

The contractor should have enough technically skilled persons for supervision of the
work.

No claim for detention of labour on any account will be entertained.

The contractor is entitied to be paid only at the percentage rates quoted by him and
entered in the agreement. If the contractor is required to do any ancillary work for
doing the main work as per the contract, it will be entirely to his account and nothing
extra over and above the agreement percentage rates will be paid.

No claim whatsoever on account of interest will be entertained under any
circumstances.

Borrowed earth approved by the Engineer-in-Charge should be used in the work.

The rate of supply must include the cost of boulders, carriage to site, all taxes and
royalties including cost of delivery and labour charges for stacking at site.

The contractor will make his own arrangements to watch the materials at site at his
own cost till the work in finally closed and handed over.

Utilizing moorum, metal and stones outside the specific alignment will not be taken
into consideration for measurement.

Packed quantity will be compared with stacked quantity and minimum will be paid.

The quantities provided in the tender schedule are tentative and there is likelihood of
variation during execution as directed by the Engineer-in-Charge. Before starting the
work, the initial levels will be signed by the contractor in token of his acceptance. The
final bill will be paid on level section. No extra rate will be entertained for variation in
quantities .

Deduction for voids of 2% will be made from compacted sections of earthwork and
final measurement will be taken after rainy seasons. If.no compaction is done; a
minimum of 12.5% for voids will be deducted from each running bill.

During execution of cut-off trenches, foundation etc. shoring & shuttering cost,
carriage of materials including all taxes are to be borne by the contractor with
dewatering from the foundation trenches including hire and running charges of pumps
will be done by the contractor also.

If the proportionate progress will not be shown, the contract is liable to be closed as
per relevant penal clause of the P1 Agreement.,

No claim whatsoever will be entertained for any damage caused to the work during
supply of water in canal.

The pre-measurement of scattered and dismantled stones are to be taken prior to
starting of work and to be taken to account for reuse.

The contractor has to make good to the damages caused to canal banks/ river
embankments due to carriage of materials at his own cost.

ol 2{25
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Where mechanical carriage is given for earthwork in embankment, if the contractor
gets earth by head load instead of mechanical means, the same will be paid under
the item of earthwork by head load.

Payment of running account bill will be made by section with 85% of Gross
measurement by volume of the respective items for exhaustion in canal as well as
filing section while paying a running bill. When the contractor completes any 300m at
a stretch of the exhausted / filling reach in all respect, the full percentage rate
pertaining to that 300m reach will be paid.

Recovery of Rs. 5/-(Five rupees only) will be made from empty bag for the bag of
grain weighing 50 kg and RS.10/- (Ten rupees only) each for empty bag of grain
weighing 100 kg. From contractor towards cost of empty grain bag, if not returned to
the department by the contractor. For empty cement bags, Rs 3.50 per bag will be
deducted. Rs.120.00 per drum for empty bitumen drums and Rs.230.00 per drum for
empty bitumen emulsion drum will be deducted from the bill.

The contractor shall furnish an affidavit duly signed in before Executive Magistrate /
Notary along with tender paper as per format enclosed in Annexure "IV" of Detailed
Tender Call Notice, regarding authenticity of documents, E.M.D. in any approved
shape and tender papers.

In case of any ambiguity between clauses of DTCN and P1 contract form, the
relevant clauses of P1 contract form shall prevail over the DTCN. The clauses not
covered under P1 contract form shall be governed by the clauses of the DTCN.

In case of downloaded tenders received with any addition, alternation and deletion,
the approved tender documents available with the Block Development Officer, Gop ,
are binding.

All the intending tenders shall furnish the following information in the proforma given
below along with tender.

The authority reserves the right to reject any or all the tenders without assigning any
reason thereof.

A- Past performance record in the prescribed format(Annexure-I)
B. List of T & P, vehicles machineries available with him in the prescribed
format (Annexure-ll)

i. The contractors are required to furnished evidence of ownership of
Principal machineries / equipments for only those machineries /
equipment asked for in the tender documents.

ii. Incase the contractor executing several works he is required to furnish a
time schedule for movement of equipment / machinery from one site to
other worksite when work is to be executed.

iii. The contractor shall furnish ownership documents for those
machineries which he is planning to deploy for the tendered works if
these are not engaged or produce certificate from the Block
Development under whom these are deployed at the time of tendering
as to period by which these machines are likely to release from the
present contract. Certificate from the Block Development Officer shall
not be more than 90 days old on the last date of receipt of tender (In the
prescribe Format as per Annexure-1lA). In case the contractor proposes

S
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to engage machineries and equipments as asked for in the tender
documents, owned or hired but deployed outside the State, he/she is
required to furnish additional 1 % EMD and additional bid security shall
stand forfeited in case the contractor fails to mobilize the machineries
with the stipulated time as per the tender document.

iv. The contractor intending to hire / lease equipment / machineries are
required to furnish proof of ownership from company or person
providing equipment / machineries on hire or lease alongwith contracts /
agreements | lease deed and duration of such contract.

55. Royalty of the materials will be deducted as per the following rates.

Sl.No. Name of Materials. Unit Rate.
1 Stone and stone products 1 Rs. 138.38
Cum.
2 Sand /Moorum /Earth/ Bazuri and Crusher fines. 1 Rs.38.41
Cum.
3 Stones, used for house hold stencils 1 Rs.288.12
Cum.
4 Sand stone/ Laterite/ Slate in shape of slabs /Tiles 1 Rs.192.08
Cum.
5 Stone chips and Bazuri other than that of Marble used 1 Rs.231.28
as mosaic in flooring. Cum.
56. The successful tenderer is to produce the original labour license of the concerned

District before drawal of agreement.

C-List of works in hand (in the prescribed format as per Annexure-lil)

Contractor Block Development
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Annexure-|

PERFORMANCE RECORD OF CONTRACTORS

1. Name of the Contractor
2. Registration No. & Date
3. Class of Contractor
4. Licensing Authority

5. License valid upto

6. Details of work executed

Sl. No. Jobs Agreement Date of Stipulated | Whether Reasons ]
under amount | commencement | date of work is for delay if
execution completion | progressing any.
as per
programme |
1 2 3 4 5 6 ARSI

7. Whether the contractor has requisite
Machineries & personnel deployed:-
(Details of machinery and personal
Deployed)

8. Whether the quality of construction
is satisfactory.

9. Whether he has capability to make
Good the loss time:

10. Whether the contractor has abandoned
Any work in the past three years, if yes,
The details thereof:

11. Whether the Contractor has entered :
Into any litigation in the past, if yes,
the details thereof.

Name of the certifying officer with seal Signature of Contractor

10
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ANNEXURE-II

LIST OF T&P, MACHINERIES & VEHICLES AVAILABLE WITH BIDDER

Item of Requirement for Availability proposal Agt. | Rema
equipment this work rks
No. Capacity | Owned | Leased To be Total
procured
2 3 4 5 6 ol 8 9

Certificate to be issued
under whom the machineries / equipments are deployed
(not issued prior to 90 days of receipt of tender)

ANNEXURE-II(A

Sl. Name of the | Identification | Capacity Year of Condition Since When it is
No. | machineries | No./Engine/ purchase (working / when likely to be
equipment Chassis No. breakdown) | deployed released
under him | from current
assignment
1 2 3 4 5 6 7 8
Certified that,
a. | have verified the ownership documents with the identification no. of the
machineries / equipments.
b. Machines are currently utilized exclusively for the work under the Division.
c. The facts provided are true on the date of issue of this documents to the best
of my knowledge.
%
Contractor Block Devefopmelrt fficer.
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ANNEXURE-III
LIST OF WORKS IN HAND
Name of the work Name and particulars of the | Amount of | Position of | Remarks
Division, whether the work is works in work in
being executed. lakhs Progress
1 2 3 4 5

Contractor
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ANNEXURE-IV

AFFIDAVIT
l, Sri aged years,
son/daughter/wife of Sri at present residing at
PO. Ps.

Dist. PIN of hereby solemnly

affirm as follows.
|. That, | possess a valid license of Execution of works contract issued by*
belongs to Class & is

valid upto™*

Il. | am submitting tenders before The Block Development officer Gop, for execution of

following works in response to Tender Call Notice No.

ek

1.

2.
etc.

ii. | am swearing this affidavit that all the tender documents and accompanying papers those
being submitted by me before the Block Development Officer Gop including E.M.D. in any
shape are all authentic and bonafied documents in the eyes of the law of the land.

That the facts stated in the affidavit are true to the best of my knowledge and belief.

Signature of Contractor

Note:

2 - Mention the license issuing authority

e - Mention the date upto which the license is valid.

i - Mention name of works for which tender is being submitted.

Contractor Block Development k)ﬁceﬁ



For official use only

01. EMD

02. Total No. of correction:

03. Total No. of Overwriting:

04. Total No. of interpolation:

05. Valid Registration certificate:-
06. PAN Card:-

07. Valid GST clearance certificate:-

Contractor
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Furnished / Not Furnished
Rs.

In shape of
Pledged / Not Pledged

copy Furnished / Not Furnished
copy Furnished / Not Furnished
copy Furnished / Not Furnished

Block Developm%n officer,
Gop

O
Block Developm

. 425
%nt Officer.
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AME OF THE WORK : CONSTRUCTION OF OFFICE BUILDING AT BAGALEI PACS LTD. UNDER
BANAKHANDI GP.OF GOP BLOCK IN PURI DISTRICT.

SI.
No

Items of the works

Quantity

Unit

Rate

Amount

Excavation of foundation in all kinds of
soil with initial lead and lifts including
rough dressing and levelling the bed
etc.complete.

3472

Cum

276.89

9613.00

Filling foundation and plinth with sand of
approved quality,watered and rammed
including cost, conveyance, royalty of all
materials T&P etc. complete.

21.70

Cum

916.20

19882.00

Cement Concrete (1:3:6) with hard
granite metal 40mm size including cost,
conveyance, and royalty of all materials .
Ramming, watering, curing as per
drawing and the specification with all
leads, lifts, delifts etc.

7.86

Cum

6807.00

53489.00

Flyash brick(25cmx12cmx8cm)
masonary in cement mortar (1:6) in
foundation including cost, conveyance
and royality of all materials and
scaffolding, T&P sundries, watering for
curing etc.

15.40

Cum

5880.50

90574.00

Flyash brick(25cmx12cmx8cm)
masonary in cement mortar (1:6) in
super structure including cost,
conveyance and royality of all materials
and scaffolding, T&P sundries, watering
for curing etc.

16.12

Cum

5813 .46

95310.00

RCC M -20using 20mm hard granite (CB)
chips excluding cost of steel

A)

Column Base

2.69

Cum

7304.94

19616.00

B)

Plinth

2.73

Cum

8177.83

22361.00

C)

Column/ Beam

3.24

Cum

16585.95

53697.00

D)

Lintel

1.64

Cum

14994 .46

24600.00

E)

Chajja

7.59

sgm

1287.25

9770.00

F)

Slab

7.03

Cum

14695.11

103353.00

Supplying, fitting ad placing uncoated
HYSD bar reinforcement complete as per
drawing and technical specification etc.

22.43

Qntl

7889.50

176953.00

20mm thick cement plaster in cement
mortar (1:4) as grading plaster

56.27

Sgm

304.60

17138.00

Cost of Gl Door and windows and roling
shutter

407.70

Sgm

139.40

56833.00

10

16mm thick cement plaster in cement
mortar (1:6) in side wall of the brick
masonary or stone masonary finished
smooth including raking out joints with
cost, conveyance and royality of all
materials complete and T&P sundries
watering for curing etc.

147.92

Sgm

279.60

41357.00

11

12mm thick cement plaster in cement
mortar (1.6)to brick masonary finised
smooth including raking out joints with
cost, conveyance and royality of all
materials complete and T&P sundries
watering for curing etc.

80.72

Sgm

194.40

15691.00

12

8mm thick cp(1:4) to RCC surface
finished smooth incluiding closed deep
chiping and slury

47.14

Sgm

215.70

10168.00
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" 'NAME OF THE WORK : CONSTRUCTION OF OFFICE BUILDING AT BAGALEI PACS LTD. UNDER
BANAKHANDI GP.OF GOP BLOCK IN PURI DISTRICT.

Sl

No Items of the works Quantity Unit Rate Amount

supplying fixing and fitting vertified tiles in
floors of size 600mmx600mm of
approved make confirming to 1IS13755
laid on 20mm thick cement mortar(1:4)
and filling joints with white cement of
approved quality incluiding cost of all
materials, labour, T&P etc required for the
waork complete

47.86 Sgm 1172.40 56105.00

Fixing tiles in dados skirting and riser
ofstep on12mm thick cp(1:3)jointed with
neat cement slury mixed with pigment to
match the shades of thr tiles including
rubbing and polishing complete excluding
cost of precast tiles.

30.53 Sgm 1472.10 44943.00

Painting 1 coat with approved primer to

i wall (Water Bound)

24524 Sgm 81.80 20061.00

Wall painting 2 coat with weather coat of

16 approved shade to give an even shade

80.72 Sgm 97.30 7854.00

17 |Distempering paint two coat to wall 164.53 Sgm 88.20 14511.00

Painting two coats with any approved
paint over a coat of red oxide primer over
18 |new iron work including labour cost, 63.15 Sgm 259.90 16413.00
conveyance & taxes of all materials to site
complete.

DISPLAYBOARD AND OTHER

19 | UNFORSES ITEMS

l 9708.00

990000.00
Rupees (Nine Lakhs Ninety Thousands) only.

The Tender Schedule for the above Nineteen (19 ) items may kindly be approved.

] 't '
ASSISTANT Ekl(\:lﬂ"é;R ASSISTANT EXECUTIVE ENGINEER
GOP BLOCK GOP BLOCK

Rate quoted by the tender (Both in figure and word upto two decimal point only

(Percentage Excess/Less over the estimated
[ ( ) amount putto tender

Signature of Tenderer with date

Approved for Nineteen (19) items may kindly be approved.

\n

Block Developthent Officer
Gop k



