GOERNMENT OF ODISHA

Construction of Pathway and Fencing in

Chakratirtha beach, at Puri district.

Estimated Cost: Rs.117 Lakhs

Divisional Forest Officer,
Puri Wildlife Division,
Chakratirtha Road,
Puri-752002, Odisha
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OFFICE OF THE DIVISIONAL FOREST OFFICE,

PURI WILDLIFE DIVISION
Email: dfopuri@yahoo.com

INVITATION FOR BIDS THROUGH OFF LINE

Bid Identification No. 01 TENDER CALL NOTICE NO.

Divisional Forest Officer, Puri Wildlife Division invites percentage bids in Double Cover in offline mode for the
construction works os detailed in the table, from the class of eligible contractors as mentioned in column — 7 (Seven)
registered with the State Government and contractors of equivalent grade / class registered with Central
Government / MES / Railways for execution of civil works. The proof of registration from the appropriate authority
shall be enclosed along with the bid. If successful, the bidder who has not registered under the State Government
has to register under the appropriate registering authority of the State Government of Odisha in appropriate class
of eligibility before award of the work.

The bidders may submit bid for the following works.

Approximate Class Period of
gl Name value of work ConcernedT.L.A. Cost of Bid | of completion
iNo. of the (In Rs.) Document bidd in months
d work. er
1 2 3 4 5 6 7
g Construction of Pothway DFO,Puri Eaise
b X .| Rs.117 lakhs Wildlife Rs.10000/- ‘B

and Fencing in Divisl Calendar
£ Chakratirtha beach, at 5 v!s on Months (4)
s Puri district. —
m

Documents consisting of Plans, specifications, the schedule of quantities and the set of terms and condition of
contract and other necessary documents can be seen in the website: www.purinic.in.

The Bid documents will be available in the website: www.purinic.in. From 10.00 AM on dt. 11.08.2021to0 5.00 PM
on dt. 02.09.2021 for offline bidding.

Deleted.

Bids shall be received only ‘Offline' on or before dt. 02.09.2021 up to 5.00 PM.

Bids received offline shall be opened at 11.00 AM on dt. 03.09,2021 in the office of the Divisional Forest Office,
Puri Wildlife Division in the presence of the bidders who wish to attend. Bidders who participated in the bid can
witness the opening of bids. If the office happens to be closed on the last date of sale and receipt of the bids as
specified, the bids will be opened on the next working day atthe same time and venue.

The cost of bid documents, the bidder shall make Payment through Demand Draft in favor of Divisional Forest
Officer, Puri wildlife Division,Puri.

The bidder shall have to furnish a “BID Security declaration” os per the Office Memorandum No.8943
dtd.18.03.2021 of Finance Department, Government of Odisha in liev of Bid Security in the format annexed Form
of Bid Security Declaration along with the bid.

Other details can be seen in the bidding documents.

Deleted.

The authority reserves the right to reject any or all tenders without assigning any reason thereof.

Divisional Forest Officer,
Puri Wildlife Division,Puri




Government of Odisha procurement Notice.

OFFICE OF THE DIVISIONAL FOREST OFFICER,
PURI WILD LIFE DIVISION, PURI

Bid Identification No. — 01 of 2021-2022

Name of the work:

Estimate cost:

Period of completion:

Date & time of availability of the
of Bid documents in the website.

Last Date /time of seeking bid
clarification

Pre bid meeting on virtual mode.

Last date / Time of receipt
the bid.

Date of Opening

Name and Address of the
Officer.

Further details can be seen from the Portal “www.purinic.in

Civil Works — 1 No

Rs. 11679747.52

04 (Four Calendar Months)

10.00 AM of 11.08,2021 to 5.00 PM

02.09.2021

16.08.2021, 11.00 AM

19.08.2012, 11.00 AM.

02.09.2021 uvp to of
5.00 PM.

03.09.2021 at 11.00 AM.

Office of the Divisional Forest
Office, Puri Wildlife Division

Divisiohal Forest Officer,
Puri Wildlife Division,Puri
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl. Particulars Reference Whether Referenc
No to Clause furnished e to
no. Y [N Page no.
e
s
O1. | Cost of tender paper Rs. 10,000.00 (Offline) el
No.04
02. A "BID Security declaration” as per the Office Memorandum D.T.CN
No.8943 dtd.18.03.2021 of Finance Department, Government of Clouse
Odisha in lieu of Bid Security in the format annexed Form No.06
of Bid Security Declaration along with the bid.
03. Additional Performance Security in case the bid price/rate islesy D.T.C.N
than the estimated cost put to tender Clause
No.26(iii)
04. Copy of valid Registration Certificate D.T.C.N
Clause
No.07
05. Copy of GST Registration Number D.T.C.N
Clause
No.07
06. Copy of PAN Card D.T.C.N
Clause
No.07
07. No Relationship Certificate in Schedule — A D.T.C.N
Clause
Ne.12
08. Information regarding current liﬂEoﬁon, debarring / expellingof D.T.C.N
(A) the tender or abandonment of the work by the tenderer Clause
(Schedule-E)
No.11
(B) Affidavit (Schedule-F) D.T.C.N
Clause
No.11
09. Tools & Plants and machineries as per the requirement in D.T.C.N
(A) Schedule-C (Minimum 80% marks to be obtained). g:“;s;
(Proof of ownership of Tools & Plants and machineries are
to be furnished in shape of copy of invoices / required sale
deed in case of 2™ purchase / required lease deed with
owner ship documents of the leaser duly attested. In case of
centering & shuttering materials certificate of the Executive
Engineer of Works Department within 90 days of last date
of receipt of tender is also allowed.
List of plants and equipment Requirement
(i) Tipper
(i) Concrete Mixture
(i) |Needle Vibrator
(iv) Plate Vibrator
(v) Water Tanker
(vi)

Cantering & shuttering Materials




CONTRACT DATA

(A) GENERAL INFORMATIONS

Sl No ltem Delails
1 Naome of the Work Construction of Pathway and Fencing in
Chakratirtha beach, Puri
2 Employer Divisional Forest Officer, Puri Wildlife Division, Puri.
3 Employer's Representative
5 Accepting Authority Divisional Forest Officer, Puri Wildlife Division, Puri
6 Executing Authority Divisional Forest Officer, Puri Wildlife Division, Puri
7 Estimated Cost

Rs. 11,679,747.52

(B) BID INFORMATION

8 Intended completion period/Time period assigned 04 Months
for Completion
9 Last Date & time of submission of Bid 5 PM of 02.09.2021
10 Date of opening (Cover-1) Time: 11.00 hours on Date: 03.09.2021
11 Cost of Bid Document
i Cost of Bid Amount Rs.10,000.00
ili Payment Mode Demand draft in Favor of Divisional Forest
Officer, Puri Wildlife Division, Puri
12 Bid Security
i “BID Security declaration” as per the Office Memorandum No.8943 dtd.1 8.03.2021
of Finance Department, Government of Odisha in lieu of Bid Security in the format
annexed.
13. Additional Performance Security (Clause No.28 (iii) of DTCN.)
P pn— Sl. Quoted Rate less on the | Additional Performance Security to be
No. | amount put to tender. deposited by the successful bidder
I Below 5% No Additional Performance Security
li From 5% and above and 50% of (Difference between estimated cost
below 10% put to tender and Bid Amount)
lii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)
Pledged in favour of | Divisional Forest Officer, Puri Wildlife Division
Payable at Puri
Type of instrument As specified in the Bid document
14, Bid validity period 90 days
15. Currency of contract Indian Rupee
16 Language of contract English




PROCEDURE TO PARTICIPATE IN OFFLINE BIDDING

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: Deleted
a. Deleted

b. Deleted.
¢. Deleted.
d. Deleted

1.1 Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be
declared as non-responsive and thus lioble for rejection. Bidders participating through Joint Venture shall declare the
authorized signatory through Memorandum of Understanding duly registered and enroll in the portal in the name and
style of the joint venture company.

1.1. Deleted
1.2. Deleted.

1.3. Deleted.

1.4. Deleted.

1.5. The bidder may ask question related to tender through e-mail, provided the questions are raised within the period of
seeking clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Divisional Forest Officer, Puri
Wildlife Division will clarify quarries related to the tender.

1.6. Any addendum / corrigendum/ cancellation of tender shall be published in the website www.purinic.in, notice board
and through paper publication and such notice shall form part of the bidding documents.

1.7. Deleted.
2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder
shall Produce document format (PDF) place of the technical BID. Furnishing scanned copy of such documents is
mandatory otherwise his/her bid shallbe declared as non-responsive and liable for rejection. The off-line bidder
shall deposit the original copy of the ‘bid security’ with in the specified period mentioned in the DTCN (after
receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The Officer inviting
the bid shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid security
on or before specified date and time. Non-submission of bid security with in the designated period shall debar
the bidder from parficipating in the on-line bidding system and his portal registration shall be cancelled. His
name shall also be informed to the registering authority for cancellation of his registration.

2.1 The bidder shall have to furnish a “BID Security declaration™ as per the Office Memorandum No.8943
dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format annexed Form of
Bid Security Declaration along with the bid.

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect of Earnest
Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be annexed along with the bid.

2.3 The tender accepting authority will verify the originals of all the annexed documents of the successful lowest bidder only
within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to
procedure the original documents, he will be debarred in future from participating in tender for 3 yeaors and will keblack
listed by the competent authority. In such as situation, successful L-2 bidder will be required to produce his original documents
for consideration of his tender at the negofiated rate equal to L1 bidder.

2.4 Deleted.

3. FORMAT AND SIGNING OF BID: Deleted.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all
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documents including cost of Bid Document, Bid Security, Declaration form, price bid etc.
3.2, Deleted.

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted
afterdue date and time. Therefore, only affer satisfying that all the documents have been submitted with bid documents.

3.2.2. Deleted.
3.2.3. Deleted.

4.SUBMISSION OF BIDS: -

4.1. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical
Bid and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid Security, GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work
in hand, list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of
Quantities (BOQ) and any other price related information/ undertaking including rebates.

4.2. Bidders are to submit anly the percentage rate tender the bidder quoting zero percentage is valid and will be taken at
par with the estimated rate of the work put to tender.

4.3. The bidder shall submit copy/ copies of document in support of eligibility criteria and qualification information in
prescribed format in Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.

4.4. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ)
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective items(s)
without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two decimal
places only in case of percentage rate tender.

4.5. Deleted.

4.6. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected.
4.7. The Bidder should ensure correctness of the Bid prior to submitting of bid.

4.8. Deleted.

4.9. The Bidder should ensure clarity/ legibility of the document before submitting.

4.10. Deleted.,

4.11. Deleted.

4.12. Deleted.

4.13. Deleted.

4.14. The Bidder is required to submit decuments related to his eligibility criteria and qualification information and Bill of
Quantity duly filled in. It is not necessary for the part of the bidder to submit the drawing and the other Bid documents
(after signing). It is assumed that the bidder has referred all the drawings and documents given by the Officer Inviting the
Bid.

4.15. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time]. The
date and fime of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer Inviting the Bid.

4.16. Deleted.
5. SECURITY OF BID SUBMISSION:

5.1. All bid data submitted by the Bidder, require all the mandatory forms and fields filled vp by the contractor during the
process of submission of the bid/tender.

5.2. Deleted.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

6.1. The off line bidding will remain active till the last date and time of the bid submission. Once the date and time (Server
date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain




unaltered even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

7. RESUBMISSION AND WITHDRAWAL OF BIDS:

7.1. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.
7.2. Resubmission of bid shall require uploading of all documents including price bid afresh.

7.3. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the
last bid submitted.

B. LATE BIDS:
8.1. Deleted
9. MODIFICATION AND WITHDRAWAL OF BIDS:

9.1. Deleted.
9.2. Deleted.

10. OPENING OF THE BID:

10.1. Deleted.

10.2. Deleted

10.3. Deleted

104. In the event of the specified date of bid opening being declared o holiday for the Officer inviting the
Bid/Officer-in- Charge, the bids will be opened at the appointed time on the next working day.

10.5. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which theyappear in the “Invitation for Bid".

10.6. The Bidder is required to submit documents related to his eligibility criteria and qualification information and Bill
of Quantity duly filled in. It is not necessary for the part of the bidder to submit the drawing and the other Bid documents
(after signing). It is assumed that the bidder has referred all the drawings and documents given by the Officer Inviting the
Bid.

10.7. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid. The date and time
of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a heliday for the
Officer Inviting the Bid.

11. SECURITY OF BID SUBMISSION:

1.1 All bid data submitted by the Bidder, require all the mandatory forms and fields filled up by the contractor during
the process of submission of the bid/tender.

.2 Deleted.

12 DEADLINE FOR SUBMISSION QOF THE BIDS:

12.1. The off line bidding will remain active fill the last date and time of the bid submission. Once the date and time is

over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if the
specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

13. RESUBMISSION AND WITHDRAWAL OF BIDS:
13.1. Deleted

13.2. Deleted

14. LATE BIDS:

14.1. Deleted

15. MODIFICATION AND WITHDRAWAL OF BIDS:

15.1. Deleted.




15.2. Deleted.
16. OPENING OF THE BID:
16.1. Deleted.
16.1.1. Deleted.

16.1.2. Deleted
16.1.3. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Officer-
in- Charge, the bids will be opened at the appointed time on the next working day.
16.1.4, Deleted
16.1.5. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security in the
form specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be

opened and declared.

16.1.6. Combined bid security for more than one work is not acceptable.

16.1.7. Deleted.

16.1.8. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and
the scanned document of Bid security with that of the original submitted. If found in order, they will continue
opening of all other documents in the Technical Bid.

16.1.9. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid
costand valid bid security will be taken up for evaluation with respect to the qualification Information and other

information furnished.
17. EVALUATION OF BIDS: -

17.1 All the bids open bid shall be for taking up evaluation. The officer authorized to open the tender shall sign and number
on each page of the documents submitted.

17.1.1 After receipt of confirmation of the bid security, the bidder may be asked in writing / (in their registered e- mail ID)
to clarify on the documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents
required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical nature during
Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders price
bid. Non submission of legible documents may render the bid non-responsive, The authority inviting bid may reserve the right
to accept any additional document.

17.1.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit

17.1.3. Immediately, on receipt of these clarifications, the Evaluating Officers; will finalize the list of responsive bidders.

17.1.4 The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the
bidder is found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be
taken against the bidder/contractor.

17.1.5. The Officer-Evaluators will evaluate bid and finalized list of responsive bidders.

17.1.6. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.

17.1.7. The financial bids of the technically responsive bidders shall be opened on the due date of opening.

17.1.8. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized
representative who wish to be present.

17.1.9At the time of opening of “Financial Bid", the names of the bidders whose technical bids were found responsive will be
announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

17.1.10. The responsive bidders' name, the bid prices, the item wise rates, the total amount of each item in case the item rate
tender and percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals,
and such other details as the officer inviting the tender may consider appropriate, will be announced by him or his authorized
representatives at the time of opening.

17.1.11. Deleted

17.1.12. The Financial bid of the bidders shall be opened one by one by the designated officers.

17.1.13. Deleted.
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17.1.14. The Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a
certificate to that respect.

17.1.15. The Officer Publisher for reconsidering the rejected bid with the approval of concern Divisional Forest Officer, Puri
Wildlife Division, Purl.

18. CLARIFICATION AND NEGOTIATION QF BIDS:

18.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest
bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.

18.2. On opening of the price bid, tender committee shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be shown to all the technically qualified
bidders. Each activity is recorded with date and signed by tender committee.

19.NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

19.1. The employer shall issue the oward letter and the Officer Inviting the Bid shall mention the amount of Performance
Security and additional security required to be furnished in the letter and intimate the bidders.

19.2. The Employer shall notify acceptance of the work prior to expiry of the validity period by cable, telex or facsimile or e-
mail confirmed by registered letter. This letter of Acceptance will state the sum that the Officer-in- Charge will pay the
contractor in consideration of execution and completion of the works by the contractor as prescribed by the contract and the
amount of performance security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

19.3. The Contractor after furnishing the required acceptable Performonce Security and Additional Performance Security,
“Letter of Proceed” or "Work Order” shall be issued by the Divisional Forest Officer, Puri Wildlife Division, Puri.

19.4 If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV /firm
where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/ their application will be considered for registration and action will
be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing
agreement for execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder,
otherwise the tender will be cancelled.

20. BLOCKING OF REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the
competent authority and communicated to concern authority for blocking with immediate effect.

1.2 The Officer Inviting Tender shall make due inquiry and Issue show cause notice to the concerned contractor who in turn
shall furnish his reply, if any, within a formight from the date of issue of show cause notice. Thereafter the Officer Inviting
Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief
Manager (Tech) for blocking of the registration within 10 days of intimafion to the defaulting bidder regarding his
unsatisfactory reply with infimation to the Registering Authority and concerned Heads of Office if any of the following
provisions are violated.

1.2.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before the designated
officer within the stipulated date and fime.

122 Backs out from the bid on any day afier the last dote of receipt of tender till expiry of the bid validity period
(including till the extended bid validity period)

1.2.3 Fails to execute the agreement within the stipulated date.

1.2.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly, the officer Inviting Tender shall recommend to taking action for blacklisting the bidder as per Appendix-XXXIV
of OPWD code Volume-Il.




DETAILED TENDER CALL NOTICE

CONSTRUCTION OF PATHWAY AND FENCING
WORKS IN CHAKRATHIRTHA BEACH, PURI
ek
Sealed percentage rate bids are invited on OFF LINE in Double cover system from ‘B’ Class contractors registered with
the State Governments and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authorityin prescribed form to
be eventually drawn in P.W.D. FORM P-1 for the works “Construction of Pathway and Fencing in Chakratirtha
beach at Puri Odisha for the year 2021-22." at an estimated cost of Rs.11679747.52. The adopted format for
percentage rate is same os that of the form adopted for item rate tenders but the word “ltem rate” shall be replaced by
“Perceniage rale” and the contract will be named as P-1. Bids from Joint Venture are not allowed.

1 The Bid documents are available from official website of Government: www.purinic.in from 10.00 AM of
Dt. 11.08.2021 up fo 5.00PM of Dt. 02.09.2021. The last date and fime of submission of Bid is as per
contract data.

2 The Technical Bid documents (Coverl) will be opened by the assigned officer in the office of the Divisional

Forest Officer,Puri Wildlife division at 11.00 Hours on Dt. 03.09.2021 in the presence of the bidders or
their authorized representatives who wish to attend.

1 The cost of Bid documents is to be remitted offline for Rs.10,000.00 towards cost of each bid respectively.

4 The bid is to be submitted in Double cover.

(i) Cover-l is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration
certificate, PAN card, undertaking/certificates duly filled, affidavit, document required as per the
clause no.120.g. ,

(i) Price Bid and documents required as per the relevant clauses of this DTCN. Cover-Il.

5 The bidder shall have to furnish a “BID Security declaration™ as per the Office Memorandum No.8943
dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format
annexed Form of Bid Security Declaration along with the bid.

& The lowest preferred bidder is required to produce documents viz original Registration, GST Registration
Certificate, GSTIN, PAN card ofter opening of Technical Bid for verification purpose in the latter stage
along with the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-l of Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing
scanned copy of such documents along with the Technical Bid is mandatory otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection.

7 The work is to be completed in all respects within the fime period as specified in the Contract Data. Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.

8 Al bids received will remain valid for a peried as specified in the Contract Data after the deadline date
for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

9 (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in Schedule-C as per
Annexure-l for which contractor shall have to secure minimum 80% of marks failing which the tender shall be
liable for rejection.

(i)  Incase the contractor executing several works, he is required to furnish a time schedule for movement
of equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(i)  The contractor shall furnish ownership documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged and produce certificate from the employer as per
Annexure — lIl of Schedule-C under whom these are deployed at the time of tendering as to the period by
which these machines are likely to be released from the present contract. Certificate from the Divisional
Forest Offer, Puri Wildlife Division, Puri of Government of Odisha or Officer-in-Charge of the project (in
case of non- Government projects) under whose jurisdiction the work is going on, shall not be more than 90
days old onthe last date of receipt of tender

(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD
/Bid Security. The enfire bid security including the additional bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a period as to be able to execute an item of work os per
original programme which will be part of the agreement.

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of
ownership from the company /person providing equipment /machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
long term basis for a minimum period of as mentioned in contract data from the last date of receipt of Bid
documents.

10 An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
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(i

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the
authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing
of the scanned copy of information in Schedule - E and required offidavit in Schedule = F, the bid
document will be summarily rejected.

No Relation certificates.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant conservation of forest (ACF) & Divisional Forest Officer (DFO) in Forest
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest
money & the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet
vide Schedule-A.
If an individual makes the application, the individual should sign above his full type written name and current
address.
If the application is made by proprietary firm, it shall be signed by the proprietor & furnishfull type
written name and the full name of his firm with its current address in a forwarding letter.
If the application is made by a firm in partnership, it shall be signed by o portner holding power of
attorney for the firm in which case a certified copy of the power of ottorney shall accompany the
opplication. A certified copy of the partnership deed and current address of all parmers of the firm shall
also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by a duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power
of attorney shall accompany the application. Such limited company or corporation will be required to
furnish satisfactory evidence of its existence along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be

submitted offline in English.
Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.
A. Percentage rate contract (vide Works Depariment letterno.
8310 d1.17.05.2006) In case of Percentage Rate tender, -
The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended
to the tender document. The estimated cost is excluding GST. The rates of item basing on which estimated
cost has been derived are excluding GST on different components to arrive at such rates.

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate

(i

offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The
rebate so offered shall be considered after opening of all packages called in the same Tender Notice. The
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

)The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off (videWorksDepartmentO.MNo-?ﬁ85drd.23.07.201 < P

(iv) In the contract P-1 time is the essence. The contractor is required to maintain o certain rate of

progress specified in the contract.

(v) The quantity mentioned can be increased or reduced fo the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances

with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

P

2,

thepercentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.
The bidder shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents which will form a part of the agreement to be entered in to by the accepted bidder
and detailed specifications for Odisha and other relevant specifications ond drawings. Complain at @
future date that plans and specifications have not been seen by the bidders cannot be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rate
quoted by the bidder will hold good in case of such modification of drawings during the time of execution
and shall in no way invalidate the confract and no extra monetary compensation will be
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Entertained. The work shall however be executed as per final approved drawing to be issued by the
officer -in-Charge as and when required.

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself /themselves about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged
cannot be entertained.

(i) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-l by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Officer in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however,
be responsible for procurement of materials from authorized sources and voluntarily disclose the source
of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of
quarry for procurement while submitting the bids.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for
the work.

24 It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross-section.

% (i) Amendment to Appendix = IX, Clause — 36 of OPWD Code Vol.-ll by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more thon one bid is
quoted ot 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than the
estimated cost, the tender accepting authority will finalise the tender through @ transparent lottery
system, where all bidders / their authorized representatives, the Tender Committee will remain present.

(i) Clause 36 of Appendix-1X of O.P.W.D. Code, Volume-II by inclusion.
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the
Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having Registration
Certificate up to ‘B" Class as per Works Department Resolution No.16262 dtd.30.10.2018.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by inclusion. (Additional

performance Security) Modified vide Works Department office Memorandum No.4559
d1.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount is less than
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish the amount of Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favor of Divisional Forest
Officer, Puri Wildlife Division /Bank Guarantee in favor of the Divisional Forest Officer, Puri Wildlife
Division, Puri from any Nationalized /Scheduled Bank in India counter guaranteed within seven days of
issue of Letter of Acceptance. (LOA) by the Divisional Officer (by e-mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and further, proceeding for blacklisting
shall be initiated against the bidder as per Works Depariment Office Memorandum No.14459
did.20.09.2018.

The Additional Performance Security (APS) has to be deposited as follows.

W Range of difference between the Additional Performance Security to be
Ne. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.

Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of difference between Estimated
cost put to tender and bid amount

3 From 10% and above 150% of difference between Estimated
cos! put to tender and bid amount

% In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

9. The tender containing extraneous conditions not covered by the tender notice are liable for rejection

and quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

B i) Schedule of quantities are accompanied in Cover-ll [Price Bid). It shall be definitely understood thot

the Government does not accept any responsibility for the correciness or completeness of this
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iv)

v)

vi)

schedule and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the Contract and such omissions, deductions, additions or alternations shall
no way invalidate the contract and no extra monetary compensation, will be entertained.
ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to @ maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons

there-of what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of

OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Officer-in-
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Officer-in-charge will pay the contractor in consideration of
the execution, completion and maintenance of the Works by the contractor as prescribed by the
contract (Hereinafter and in the contract called the “Contract Price”).

i) The notification of award will constitute the formation of the contract, subject only to the furnishing of
a performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule
Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings Certificate /Postal
Office Time Deposit Account and additional performance security as per Clause 28 of DTCN duly
pledged in favour of the Divisional Forest Officer, Puri Wildlife Division, Puri and payable at
Puri the place as specified in the Contract Data and in no other form which shall be 2% of the valve
of the tendered amount (excluding 1% deposited towards hiring of equipment's/machineries from
outside the State if any) ond sign the agreement in the PWD Form P-1 for the fulfilment of the
contract in the office of the Divisional Forest Officer, Puri Wildlife Division, Puri and payable at
Puri the place as specified in the Contract Data or as directed. The security deposit and the amount
withheld according to the provision of P1 agreement shall be retained as security for the due
fulfilment of this contract and additional performance security in accordance with the provisions of
the agreement.

ii) The agreement will incorporate all correspondence between the officer inviting the bid /Officer- in-
Charge and the successful bidder. Within 15 days following the nofification of award along withthe
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Officer-in-
Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until
the required amount of initial security deposit and additional performance security deposit are
received by the Officer-in-Charge. The security will be refunded after One year of completion of
the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05.
J.O.R.No.202

W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where bidders/tenderers
back out from the offer before acceptance of tender by the competent authority.

Amendment to Para 3.5.18 Note - viii of OPWD Code Vol.-l

Before acceptance of tender, the successful bidder will be required to submit a work programme
and mile stone basing on the financial achievement so as to complete the work within the stipulated
time and in case of failure on the part of the agency to achieve the mile stone liquidated damage
will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been enfered in to within the State of Odisha and it is agreed that neither party
to the contract will be competent to bring a suit in regard to the matter by this contract at any
place outside the State of Odisha,

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIl of 1923 on any account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

gidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.- VII-R 8/5225 Dtd. 26.02.55 and No IIM- 56/628842(5) Ditd.27.09.61
os amended from time to time.

the
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In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Adt, the Divisional Forest Offer, Puri Wildlife Division will
have the right fo investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Divisional Forest Offer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building
and temporary electric connection to work site as well as construction of service road and
diversion road and its maintenance fill completion of work as required by the bidders for
Collection of materials, storage, housing of staff or other purpose of the work. No bidder will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
thework.

Labour comps or hufs necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health autherities.

Suitable water supply including pipe water supply wherever available for the stoff and labour.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary ot works
and approaches in order fo protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persens or property due to neglect ofany
major precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at

hisown cost.

After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required. The percentage rate to be quoted should be inclusive of carriage of all
materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works, extra quantity of any item besides agreement quantity unless written order is obtained
from the Engineer-in-charge and rate settled before the extra items of work or extra quantity of
any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government
of India, Ministry of work Housing and Supply in their standing order No-441 50dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and condifions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the Engineer-in-Chief (Civil) during office hours every day excepton
Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested bidders
may obtain further information at the same address. But it must be clearly understood thatthe bids
must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the
clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1
with latest amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section 1,0, 1,
IV and VIl & latest design criteria for prestressed concrete bridges specifically for road ond
bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work
(Latest Revision) shall be the guiding book for execution, quality assurance, specification and
measurement for all items of Road & Bridgeworks.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Divisional Forest
Offer. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this
purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50} Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
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extension of time will be granted on the application of the bidder due to delay in procurement of
materials.

The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due fo reasons what — so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered ot any time from any sum that may then or at any time thereafter
become due to the bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work
issued by the Sub- Divisional office in-charge subject to the availability of the materials. The
bidder shall make all arrangement for proper storages of materials but no cost for raising shed
for storage, pay of watchman etc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It is the contracter’s risk. Under any such
plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-
lagreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue
rates inclusive of storage charges or rates fixed by the Department or current market rate
whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availablility of stock
and the contractor will have to bear the charges of stroightening, cutting, jointing, welding etc. to
required sizes in case of M. S. Rods or Tor steel/M. S Angles, Tees and Joists efc. After issue from
the P. W. D. store the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length
of different diameter, size and specificotion as actually used (including hooks and cranks) in the
work correct fo an inch or ¢cm. and their weight calculated as per sectional weight prescribed by
the Indian Standard Specification or os directed by the Engineer-in- Charge.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rafes quoted should be inclusive of the running charges of each plant
and cost of conveyaonce.

After completion of the work the contractor shall arronge at his own cost all requisite equipment
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
Charge and bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting shall be economically utilized infilling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M %
0.5M which will be taken as 1.5m X 1.5M x 0.44M = 1 Cum. The soling stones will be measured
in the suitable stacks with deduction for voids @ 1/6 of volume or more depending upon the
looseness of stacking which would be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire
charges of Government in force at the time of execution of work subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department Road roller for unavoidable reasons, no
extension of time will be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest

Revision).

All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of
sand or earth from existing well, rectification of tilt and shift if any, etc. shall also be included
within the rate.
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The depth of foundation indicated on the drawing are provisional but these may be altered, if
necessary, in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre- decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either
with fremie or any other approved method as well be directed by the Engineer-in charge with
10% extra cement to be used for under water concreting without any extra cost to the
Department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of

wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the
piers / abutments immediately in contact with the bearing to ensure proper distributions of heavy
load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of

alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gama Ray examination of castings thickness more than B inches and load testing of
bearing if considered necessary shall have to be carried out at the contractor's cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.

a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or

b)

¢

d)

€)

bolts nuts as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm % 150mm X 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Executive
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the Departmental Quality Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridge's code section-lll.

Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all
specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregafe placed in
position shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in filt is 1:80 and the shift is 150mm to the
normal direction. Where it is not feasible to work these tolerances, the contractor shall carry out.
svitable remedial measures as may be directed by the Engineer-in-charge to overcome the
adverse effects of tilts and shifts without any extra cost to the Department and without any
damages to the well. Any additional work necessary consequent upon the excess filt and shift
shall be carried out by the contractor at no extra cost to the Department.
Concreteofsrrengihbelowoﬁherequlredstrength(csdeierminedbyoctuchests)shuIInotbeuccepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and
another well to be sunk at a suitable location at the cost of the Contractor. The filt and shift of the
well including compensation is to be abided as per the clauses of MoSRT&H Specification for
Roads & Bridge works (Lotest Revision].

No claim for carriage of water what-so-ever will be entertained os this has been included in the
estimate and the bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice
at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be
selected by the Officer in charge . The period of employment will commence within one month
after the date of work order ond would last till the date, when 90% of the work is completed. The
fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed
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one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holder belonging to the state of Odisha. Likewise, ‘A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments which
shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for by the contractor. The names of such Engineering personnel appointed by the Contractors
should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the
work executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 9.7.91). The required certificate is to be furnishedin the proforma contained
in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he
hadtaken in to account all conditions and difficulties that may be encountered during its progress
and to have quoted rates including labour and materials, octroi, other duties, lead, lifts, loading
and unloading, freight for all materials and all other charges necessary for the completion of the
work, to the entire satisfaction of the Officer-in —Charge of the work and his avuthorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges
for any reason incase the contractor claims later on fo have misjudged as regord availability of
materials, labour and other factors. The rates quoted by the Contractor shall be excluding GST.
GST as applicable for works contract shall be payable to Contractor on bill amount.

The prevailing percentage of |. T. Department of the gross amount of the bill towards income tox
will be deducted from the contractor's bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be
deducted from the controctor's bill as tax deduction at source (TDS) as per rules.

The contractor is required to pay royalty to Govt. fowards use of minor minerals and produce
such documents in support of their payment to the concerned Officer-in -Charge with their bills,
falling which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the Government revenue. This is as per the
Gazette Nofification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of
Odisha.

CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the
Contractor's bill at the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any poyable for
work.

Under section 12 of contractor's labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material - The contractor shall supply sample of cll materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Divisional Forest Offer.

Trial Boring - The foundation level os indicated in the body of the departmental drawing is
‘purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level. While quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Officer-in- Charge to be amended and made good by the

the




contractor ot his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The defect liability period for the work is 12
(Twelve) calendar months from the date of successful completion of the work.

A From the commencement of the works fo the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries to person or structural damage fo property
happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

% Price Adjustment

96.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,

fuels and lubricants in accordance with the following principles and procedures and as per formula
given in following Paras.
(a) The price adjustment shall apply for the work done from the start date given in the contract data up to
endof the initial intended completion date or extensions granted by the Engineer and shall not apply to the
work carried out beyond the stipulated time for reasens attributable to the contractor.
(b) The price adjustment shall be determined during each month from the formula given in following Paras
(¢) Following expressions and meanings are assigned to the work done during each month:
R= Total value of work done during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. It will exclude
value for works executed for extra items under variations.
98.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency of such other rise or fall in costs.
The formula (e) for adjustment of prices is:
96(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and
POL procured by the contractor shall be paid in accordance with the following formulo:

Vu=0.85 x Prn/100 x Ry (M- Mo}/Mq

Vi =Increase or decrease in the cost of work during the month under consideration dueto

changes in rates for local materials other than cement, steel, bitumen and POL.
Mo=The all-India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government

of India, New Delhi.

Mi1=The all-India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and industry, Government of India, New
Delhi.

Pw=Percentage of local material component (other than cement, steel, bitumen and POL}

of the work.
96(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:
Ve=0.85 x Pc/100 x R x (C1-Ce)/Co
Vc = Increase or decrease in the cost of work during the month under consideration due to changes in therates
for cement
Co=The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding thedate
of opening of Bids as published by the Ministry of commerce and Industry, Government of India, New Delhi.
C,=The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pc=Percentage of Cement Component of the work

6(a)(iii): Adju nt f el Component




Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula:

V5=0.85 x Ps/100 x R x (S1-So)/So

Vs =increase or decrease in the cost of work during the month under consideration due to changes in therates
for steel

So=The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date
of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, NewDelhi.
Si=The all-India wholesale price index for steel (Mild Steel long products) for the menth under
consideration as published by the Ministry of commerce and industry, Government of India, New Delhi.
Ps=Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has beenchesen to
represent steel group.

96(alliv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be poid in accordance with the following
formula:

Vy=0.85x Ps/100 x R x (B;- Bo)/B,

Vi =Increase or decrease in the cost of work during the month under consideration due to changes in therate
for bitumen.

Bo=The official retail price of bulk bitumen at the IOC / BPCL depot at necrest center on the day 28 daysprior
to date of opening of Bids.

B:=The official retail price of bulk bitumen ot IOC / BPCL depot at nearest center for the 15th day of the
month under consideration.

P, =Percentage of bitumen component of the work

96(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following
formula:

V5i=0.85 x Poi /100x R x (Pir- Pio)/Pio

V. =Differential cost of pipe i.e., amount of increase or decrease in rupees to be Paid or recovered duringthe
month under consideration.

Pu=Percentage of pipe component of the work

Pu=All Indiac Whole sale price index of pipe for the period under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

P,,=All Indiac Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of commerce and Industry, Government of India, New Delhi.

96(b): Adjusiment of Labo mponent

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
thefollowing formula:

V.=0.85x P;/100 x Rx (Li- Lo}/Lo

V.=Increase or decrease in the cost of work during the month under consideration due to changes in ratesfor
local labour.

Lo=The minimum wages for unskilled labour as Nofified by Government of Odisha as prevailed on thelast
stipulated date of receipt of tender including extension, if any.

L,=The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on thelast
date of the Month previous to the one under consideration.

P,=Percentage of labour component of the work.

96(c): Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the
following formula:

V;=0.85 x P;/100 x R x (Fi- Fo)/Fo

V: Sincrease or decrease in the cost of work during the month under consideration due to changes in therates
for fuel and lubricants.

F.=The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of I0C / BPCL

/ HPCL at nearest centre on the day 28 days prior to the date of opening of Bids.

F,=The official retail price of HSD at the existing consumer pumps of 10C / BPCL/ HPCL at nearestCentre
for the 15th day of the month under consideration.

P; =Percentage of fuel and lubricants component of the work




Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to represent fuel
ond
lubricants group.

96(d): Adjusiment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
Contractor shall be paid in accordance with the following formula.

Vp-0.85x Pp/100 x R x (P1- Po)/Po

Vp-Increase or decrease in the cost of work during the month under consideration due to changes in therates
for plant and machinery spares.

Po-The all-India wholesale price index for manufacture of machinery for mining, quarrying and construction on
28 days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

P1-The all-ndia wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and industry,
Government of India, New Delhi.

Pp-Percentage of plant and machinery spares component of the work

Note:For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chesen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to
change of base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars
and Rod', 'Cement’, 'Heavy machinery and parts 'included in the list of WPI 1993-94 series are not mentioned
as such in the WPl 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-

12series shall be considered corresponding to items in WPI 1993-94 series:

sl. Item in WPI 1993-94 series ltem in WPl 2004-05 ltem in WPI2011-12
No. series series
1 Cement Grey Cement Ordinary Port land
cement
2 Bars & rods Rebars Mild steel long
products
3 Heavy Machinery & parts Construction Machinery Manufacture of
machinery for
mining, quarrying &
construction.

96(e): APPLICATION OF ESCALATION GLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that
the amount of increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Government and further, shall at the request of the Engineer-in-Charge, furnish
documents to be verified in such o manner as the Engineer-in-charge may require any document and
information kept' The contractor shall within a reasonable time of '15 days of his becoming aware of any
alteration in the price of such material, wages of labour and Jor price of P.O.L. give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating fo
there to which he may be in a position to supply.

Percentage Table

Sk Category of works % Component (cost wise)
No. Labour POL Steel (PS)+Cement
(PI) (Pf) (PC)+Bitumen
(PB)+Pipes
(Ppi)+Plant and
Machinery spare and
component (Pp)+other




materials*

1 Road Works o] 5 90
%9 Bridge Work 5 5 90
§’ e EE Building 5 5 90
= Wk Works
2 Irrigation Structural 5 5 90
works (% work
of Earth, Canal 5 5 90
component) 2
Embankment
work
3 P.H. work Structural 5 5 20
work
Pipeline 5 5 Pipe- 70% *Machrnery
Work + Other material -20%
Sewer Line 5 5 Pipe- /70%
*Machinery + Other
material -20%

*Note: - Further break up may be worked out considering the consumption of cement, steel, Bitumen, pipe and
Plant & Machinery spare component in the concerned works and shall be provided in the bid document in shape
of "Schedule of Adjustment Data" as an "Appendix to Bid". (Enclosed herewith)

[For all works,
Pipes, other Materials and Machinery sha

Appendix to Bid Schedule
of Adjustment Data

adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement,

Il contribute to 90% of Price Adjustment and shall be calcvlated

for each work separately during preparation of estimate, shall be approved by the authority during
technical sanciion as o "Schedule of Adjustment Data” and shall form part of the Bid Document]

Cl. No- 96 | Index Source of index Base Base Weigm
of: Pl descripfi value* | Dote®* | age of
Contract on ltem™*

Sl. Neo.

96 (a)li) Other Al india Whole sale price index (all commodities) as 51.21%

Materials | published by the Economic Advisor to the Govt of India,
Ministry of Commerce and industry
Q6 (a)lii) Cement Whole sale price index for Cement (Ordinary Portland 10.95%
Cement) as published by the office the Economic, Advisorto
the Govt. of Indig, Ministry of commerce and industry.
96 (a)liii) Steel Whole sale price index for steel (Mild Steel-Long Products) 22.33%
as published by the office of the Economic Advisor to the
Govt. of India. Ministry of Commerce and Industry.
96 (a)liv) Bitumen Official retail price of bulk bitumen at the nearest 0.00%
(VG-30) | IOC/HPCL depot
96 (a)(v) Pipes Whole sale price index for the type of Pipe under 0.00%
consideration, as published by the office the Economic
Advisor to the Govt. of India, Ministry Commerce and
Industry.
96 (b) Labour Minimum Wage notified by the Labour and Employee's 5%
State Insurance Department of Government of Odishag, India
96 (c) POL Official retail price of HSD at near IOCL/ HPCL/ BPCL 5%
Consumer pump depot.
96 (d) Plant and | Whole sale price index for Manufacture of Machinery for 5.51%
Machiner | Mining, Quarrying and Construction as published by the
Y office the Economic Advisor to the Govt. of India, Ministry of
Commerce and industry.
Total | 100%




*\/alues to be filled up at the time of drawl of contract
**\/alyes to be filled up in the bid document.
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For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary, for which agreement of such land by the side of C.D. works and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time and
barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the
contractor for the above rental charges etc. His rate in the tender shall include this arrangement,
rental charges for the land and maintenance, lighting ond removal of such temporary road crust
from the private land to bring the land to its original condition ete. Complete.

The contractor has to arrange the land required for borrowing earth if necessary, for the road
work at his cost. No extra payment by the Department will be made on this account and no claim
what-so-ever will be entertained on this ground. The rate quoted by the contractor should be
inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue a Site Order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the

P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall
not be removed from the site of work without written permission of the Divisional Forest Offer and
to be submitted to the Officer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of scil at foundation level and
abutments location and furnish the test results in conformity with L.R.C. code af his own cost before
execution of the work and rate quoted by the contractor should be inclusive of such bores and
S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

The contractor shall hove no claim what so ever for the extra quantity of work to be executed in
view of above possible changes and payments is to be made as per Clause 10 of the P-1Contract.
Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with
latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Divisional Forest
Offer or transfer be made by power of Attorney authorizing others to receive payment on the
contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way respensible for the same and will not pay any cost towards the
repair done by the confractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc.
Are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to
percolationof water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in
order to record items of works are not covered by his contract and claimable as extra. Claims
shall be entered regularly in this book under the dated signature of the contractor or his duly
authorized agents at the end of each month. A certificate should be furnished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no
claims fo record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the quantities
as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10" and 16" days of each month for orders of the Engineer-in-Charge or competent authority.
Claims not made in this manner or the claim books not maintained from the
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commencement of the work are liable to be summarily rejected. The claim books rae the property
of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department whichever is earlier
for record.
Number of tests as specified in I.R.C./MoSRT&H /LS.l specification required for the constructionof
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House
/ Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges Including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are
to be conducted for both prior to execution and during execution as may be directed by the
Engineer-in- charge and on both the accounts the cost shall be borne by the contractor.
i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tfests as per IRC/MoSRT&H/ISI requirements at his own cost for
providing sufficient opportunity for checking from time to time.

ii) An Engineering personnel of the executing agency should be present at work site at the
time of visit of high-level inspecting officers in the rank of Chief Engineer and above.
iii) After completion of the road in all respects the road furniture's should be affixed by the

executing agency indicating locations like school, hospital, No-horn etc.
Condition for issue of plant & machinery fo contractor on hire: - Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the Superintending Engineer shall be
necessary in each cose. The contractor shall arrange his programme of work according to the
availability of the plant & machinery & no claim will be entertained for any delay in supply by
the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including
refund of security deposit will not be made until the total amount due to the Government on
account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the
contractor at any contract at any time shall be recovered from his next subsequent bill.
All transit and incidental charges in connection with the dispatch of fools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the
plant and machinery is made over up to and inclusive of the date of its return, even though the
saome day it may not have been utilized for any reason except for a major break down which may
take more than 72 hours for repairs. The centractor shall immediately intimate in writing to the
Engineer —in-charge when any plant or machinery goes out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of
the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-
in-charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in
any shift without prior written permission of the Engineer-in- charge.

The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for washing the
plants. In the case of Concrete mixtures, pavers and similar such type of equipment, the contractor
shall orrange to get the hopper cleaned and the drums etc. washed at the close of work each
day.

The plant and machinery once issued fo o contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when
they do not require or when in the option of Engineer-in-charge the work or a portion of work for
which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except foir wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made good by the contractor. In the event of @
disagreement as to the extent of damage or the value of article lost, the decision of
superintending Engineer shall be final. The contractor shall on or before the supply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine.
The Contractor shall alse be responsible for any claim for compensation for loss of life, injury or
damages fo property efc. arising from any cause what-so-ever. The contractor shall provide full
time chaukidar for guarding the plant and machinery at site.

I
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If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will
belevied for the period that the machinery is not returned. Such period will be treated as working
time. In the event of the non-return of the machinery, the full valve of the articles at the current
market price will be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Deparfment. The decision of the
superintending Engineer shall be final in cose of dispute.
FORM OF AGREEMENT = The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Officer -in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log
book, the decision of the Officer -in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the
between (here-in-after referred to as “the hirer” which expression shall unless excluded

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and

the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or

repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt.

and more particularly specified in the schedule here under between here in after referred to as “the

toolsand plants™.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here fo as follows: -

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the bookof
the Department or any other Government Department. The Govt. agrees to let the hirer tools and
plants for the period to be computed from the date of delivery of the tools and plant to the hirer at
the P.W. Department workshop at headquarters of concerned Officer-in charge as per Contract
Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(¢) The hirer shall not tronsfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works

Department. & Workshop
/ Store at headquarters of concerned Officer-in charge as per Coniract Data in the same good condition
in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the
rate of hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to
Government additional hire charges as well as over time charges for staff for such excess operation at
the rate approved by the Engineer-in-charge from time to fime.

(h) In case of break down, repairable at the site within a period of three days hire charges os
specified in the schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-sc-ever during the period of the machinery is in his
charge.

(k) All municipal or other dues and taxes poyable on account of the use or operation of the tocls and
plants for the period of hire shall be defrayed by the hirer.

() The hirer shall make goed any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full




replacement value as determined by the Engineer-in-charge. In the event of any loss or damage not
being made good by the hirer fo the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the
hirer to comply with such order he shall ke liable to pay such penalty as may be imposed by the
Engineer-in-charge for the period the tools and plont are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants.

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer

shall be final.

(o) This agreement shall be operated by the officer-in-charge on behalf of the and the termEngineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour. Remarks.
articles

In witness where of the hirer and the Officer-in-Charge has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in above written.
Signed by:

1. 2
Signed sealed and delivered in the presence of
1. 2:
112 The agency will be responsible for traffic management and maintenance of the stretch of the road

(for which the tender has been invited) ot his own cost during the period of execution.

13 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

114 The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

15 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate {ustification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing
the tenderer.

& ADDENDUM TO THE CONDITION OF P1CONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006): -

2.1. Progress of work and Re-schedule in g programme.

21.1. The officer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract,

212 As per amendment to Para-3.5.18 Note-VIll of O.P.W.D. Code Volume-l, before acceptance of
the tender. The successful bidder will be required to submit a work programme and Milestone
basing on the financial achievement so as to complete the work within the stipulated time and in
case of foilure on part of the agency fo achieve the Milestone Lliquidated damages will be
imposed.

21.3. To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1 /4" of the whole
time allowed under the contract has elapsed, Y2 of the whole of the work before V2 of the whole
time allowed under the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the
whole time allowed under the contract has elapsed.
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2.3.
23.1.

If at any time it should appear to the Officer-in charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Officer-in charge , a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Officer-in charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhald this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be @ programme showing the actual progress achieved on
eachactivity and the effect of the progress achieved on the timing of the remaining work including
anychanges to the sequence of the activities.

The Officer-in charge 's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Officer-in charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15™ day or such time period
as mentioned in letter of Award after the date on which the Officer-in charge issues written orders
1o commence the work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the werk as aforesoid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Officer-in
charge and the Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contractor shall in all cases in
which the fime allowed for any work, exceeds one month (save for special jobs for which a
separate progromme has been agreed upon) complete the work as per milestone given in contract
data.

In cose of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Officer-in charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Officer-in charge to proceed with the works.

223.1 Force majeure, or

2.2.3.2 Abnormally bad weather, or

223.3 Serious loss or damage by fire, or

2234 Civil commotion, local commotion of werkmen, strike or lockout affecting any of the
trades employed on the work, or.

2.2.3.5 Delay on the part of other contractors or tradesmen engaged by Officer-in charge
in executing work not forming part of the Contract.

2236 Incase a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerote
the remaining work and which would cause the Contractor to incur additional cost, or

22.3.7 Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen doys of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Officer-in charge in writing, within
3 months of the date of receipt of such request. Non-application by the contractor for extension of
time shall not be @ bar for giving a fair and reasonoble extension by the Officer-in charge and
this shall be binding on the contractor.

Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
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complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the low to the Government
on account of such breach, pay as agreed compensation the amount calculoted at the rates
stipulated below as the Divisional Forest Officer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract
or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the controctor does not
achieve a particular milestone mentioned in contract data, (which is in this case the original work
programme furnished by the Contractor and approved by the Officer-in charge which formed a
part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the
amount shown against that milestone shall be withheld, fo be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure fo achieve a
milestone, shall be autematic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent

Milestone (s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatery on the part of the concerned Officer-in
charge to report the actual date of completion of the project as soon as possible through Fax or
e-mail so that the report is received within 7 (seven) days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one] percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

% Before 30% of contract period =5% of Contract Value

» Before 20% to 30% of the contract period = 4% of contract valve.

3 Before 10% to 20% of the contract peried = 3 % of contract value.

> Before 5% to 10% of the contract period = 2% of contract valve.

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.

Either the Officer-in charge or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and 1o deal with matters raised in accordance with the early warning procedure.

2.5.2 The Officer-in charge shall record the business of management meetings and is to provide copies of

ra

his record to those ottending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Officer-in charge either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Officer-in charge shall be conclusive evidence), 20% of the value of left-over work will be
realized from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol-Il on rules for black listings of Contractors vide letter no.3365 dr.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted
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followings.
a.

(2]

© -0 o

Misbehavior /threatening of Departmental & supervisory officers during execution
work/tendering process.

Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideration of a tenderer.

Non submission of Additional Performance Security (APS) within stipulated period as
specified in Clause 28 (iii) as per Works Department Office Memorandum
No.14402dtd.06.10.2017.

Keeping Business Relationship with a froud Company in any manner that affects the

contract executed with Government or Government agency as per Works Department
Office Memorandum No.10496 dtd.12.07.2018.

ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the

b.

-

of

Required Cost of Bid document as per Clause No.04. The proof of payment of cost of bid
document must be uploaded with the tender documents.
The bidder is required to submit "Bid security declaration” as per Clause - 06.

Scanned Copy of valid Contractor's Registration Certificate, GST Registration certificate,
GSTIN, PAN card along with the tender documents as per ClauseNo.07.

Information in scanned copy regarding current litigation, debarring / expelling of the
applicont or abandonment of work by the applicant in schedule “E" and affidavit fo that
effect including authentication of tender documents in schedule “F" as per clause-11.

No relation Certificate in Schedule = A

Submission of documents as prescribed in the relevant clause of DTCN.

Special Condition for eligibility
1.

The bidder must have completed one single project of similar nature costing not less than
93.00 lokhs/Two projects of Rs 58.00 Lakhs/if any ongoing project the bidder should have
completed one work Rs.93.00 lakhs /two project Rs.53.00 lakhs during one year which should be
certified by the employer (Similar project means: pathway, fencing work during development of
beaches )

The bidder must have technical expertise to carry-out the structural works and non-schedule
finishing works. The bidder must have to submit details of his/their technical persons list with
CV for the above work.

The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 120 (One hundred twenty) clauses only.

Special Condition:

ol

All reinforcement steel and structural steel shall be procured from primary producers of steel-
SAIL/RINL/TATA/JINDAL STEEL/ SHY AMSTEEL.

In case of exigency, other brands (primary producers) of steel may be used with proper
justification and prior approval of competent authority satisfying the tests as required by BIS's

Code.

The Cement of the companies having their own manufacturing units in the State of Odisha isto

be used in all works.




Tenderers r mit the information i n h le

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that |/We* am/are* related / not related (*) to any officer of DFO office of the rank of
Assistant Conservation of Forest & above and any officer of the rank of Assistant / Under Secretary and above of the
Forest Department, Govt. of Odisha |/We* am/are* aware that, if the facts subsequently proved fo be false, my/our®
contract will be rescinded with forfeiture of E.M.D and security deposit and |/We* shall be liable to make good the loss or
damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the

TendererDate: -

SCHEUDLE -C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK [MINIMUM
REQUIREMENT)
Sl. No. List of plants and equipment's Requirement Marks
01. Tipper
02. Concrete Mixture
03. Needle Vibrator
04. Plate Vibrater
05. Water Tanker
Q6. Cantering & shuttering Materials
TOTAL
Minimum Pass marks for qualification -
NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the outhority
of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above must be included in Schedule “C" and clearly indicated as “Owned/leased.”

4, Apart from the above list, all other machinery /equipment as will be required for satisfactory completion of the work shall have to be
deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

Signature of Tenderer




SCHEUDLE -D
CERTIFICATE OF LIST WORKS EXECUTED

I/We do hereby certify that the following works have been executed by me /us in the past.

Sl No. Particulars of work Value of work Name of | Period of Whether the Remarks
already executed executed/ In Department commencement work  was
progress under which the | & completion. completed in
works were stipulated
executed period.
1 2 3 4 5 6 7

Signature of the tenderer

Date.

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMEN RK BY THE TENDE

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Haos the tenderer or any of its Yes / No
constituent partners faoiled to
perform on any contract werk in
India during the last 5 years.
b) If yes, give details:
Signature of the tenderer
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be
rejected.




SCHEDULE - F
AFFIDAVIT

(To be furnished in original in legal stamp paper)

L The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

]

The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have
abandoned any road,/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded tfo us
for such works have been rescinded during the last five years prior to the date of this bid.

3 The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and agree to furnish
any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer
Name of Firm

Date.

Form of Bid-Security Declaration

Letter head of the bidder Date. Bid No.:

To

[Insert complete nome and address of the Authority/ Employer/ Tender Inviting Authority]

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid-Security. Declaration.
2.1/We accept that, the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and [ or
suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum
period of 180 days in addition to other penal action as per DTCN, if we are in breach of our obligation(s)

underthe bid conditions.

Signature of the bidder




BIDDER CONTACT ADDRESS

Name.

Address.

E-mail ID

Telephone No.

Mobile No.

Total: - 34 (Thirty-Four) pages only APPROVED for 34(Thirty-Four) pages only

Divisional Forest Officer, Puri
Wildlife Division,Puri.

34



NAME OF THE WORK : BOQ FOR CONSTRUCTION OF PATHWAY & FENCING IN CHAKRATHIRTHA
BEACH,PURI

SI. No Rate Amount
Description of the work

Quentity | Unit [ In Rs. In Rs.

1 Earth work in ordinary soil with initial lead and lift
including rough dressing in layers not exceeding 0.3m
in depth and the Earth tfransported by transport
vehicles as directed by the Engineer-in-charge. 665.24 Cum | 138.71 92276.36

2 Filling in foundation and plinth with excavated
materials including watering and ramming as directed
by the Engineer-in-charge of earth work. 56,16 Cum | 52.90 2970.86

3 Supplying and filling sand in foundation and over
areas including watering, ramming, consolidating and
dressing, labours, tools, taxes etc. all complete as per
the specification and direction of Engineer-In-charge. 14.04 Cum | 591.20 8300.45

4 Single under reamed pile foundation with RCC M-30
using 12mm size black hard gronite crusher broken
chips including cost of borring & 6 mtr length 250mm
dia ASTM PVC pipe but excluding cost of M.S./Tor
steel and labour charges for cutting, bending and
binding of steel. 250mm dia bore up to 6.0 mtrint. 100.00 Nos | 18671.50 | 1867150.00

5 Providing and laying plain cement concrete 1:3:6 (1
cement: 3 sand: & stone aggregate 40mm nominal
size) as levelling course in foundation and plinth etc.
including tempering, curring, shuttering etc. complete
all depth and height. 42.04 Cum | 4793.80 | 201531.35

6 Providing, hoisting laying of Reinforced Cement
concrete of Grade M-30 including all material
&labourcharges  but excluding reinforcement etc.
complete as per specifications and as directed by
Engineer-in-Charge of the project.

i) Column Base 4212 Cum | 5655.51 23821012
ii) Column 42.59 Cum | 11512.40 | 490313.12
7 Providing M.S. reinforcement for R.C.C. work including

cutfing, bending, binding and tying the grills and
placing in position including cost of binding wire 18 to
20 gauge. 87.96 Qntl | 7639.80 | 671980.76

8 Providing, hoisting laying of Kerb Stone of size
560x300x150 mm Grade M-30 including all material
&labour charges etc. complete as per specifications
and as directed by Engineer-in-Charge. 2333.00 | Nos | 400.00 933200.00

9 Providing & Fixing 40 mm thick Flame Finished Granite
Stone paving in horizontal/vertical surfaces of
required size of approved shade, colour and texture

edge etc. over well compacted sand including all &
complete as per direction of Engineer-In-Charge. 1750.00 | Sgm | 2905.20 | 5084100.00

e
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Supplying and fixing PVC coated Gl jally thick 3mm,
with all Hardware fittings, Clamps & accessories all as
per drawing and specification including cost of
transportation, fittings, fixing, Labour etc. completeas

direction of the Engineer-In-Charge.

1762.50

Sgm | 699.40

1232692.50

Supplying, fixing and testing PVC water pipes
conforming to IS 13592 - 1992 (Class B- ékg/cm?2)
with all fittings like shoes, Coupler fixed in the pipe
and in the below ground with suitable supports etc.,
complete. Cost inclusive of all necessary pipe
Supports like bolts nuts. etc.

250mm dia pipe

330.00

Rmt

1148.35

378955.50

ii)

150mm dia pipe

356.82

Rmt

820.25

292682.30

12

Providing & Painting with 2 coats synthetic enamel
paint of approved brand and manufacture to give
an even shade as per the instruction of Engineer-In-
Charge at all floors and all heights including all
material & labour complete.

975.19

Sgm

190.10

185383.81

Total Estimated cost

11679747.13

Percentage Quoted by the Bidder

Percentage Quoted by the bidder in word

Approved -I—J:

Nos. items only

Signature of the bidder

Divisional Forest Officer

Puri Wildlife Division, Puri




