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OFFICE OF THE DIVISIONAL FOREST 

OFFICE,PURI WILD LIFE DIVISION  
Emai: dfopuri@gmail.com 

INVITATION FOR BIDS THROUGH OFF LINE 
Bid Identification No. TENDER CALL NOTICE NO. 06/2021-2022 

 

1.  Divisional forest officer ,Puri wild life division invites  percentage bids in Double Cover in ofline mode for the 

construction works as detailed in the table, from the class of eligible contractors as mentioned in column – 7 

(Seven) registered with the State Government and contractors of equivalent grade / class registered with Central 

Government / MES / Railways for execution of civil works. The proof of registration from the appropriate authority 

shall be enclosed along with the bid. If successful, the bidder who has not registered under the State Government 

has to register under the appropriate registering authority of the State Government of Odisha in appropriate class of 

eligibility before award of the work. 

2. The bidders may submit bid for the following works. 

 

Sl. 

No. 

 
Name of the work. 

Approximate 

value of work 

(In Rs.) 

 

Concerned 

T.I.A. 

 

Cost of Bid 

Document 

Class 

of 

bidder 

Period of 

completi 

on. in 

months 

1 2 3 4 5 6 7 

 
1 

Construction of pathway 

and fencing at 

Chakratirtha beach, at Puri 

district. 

 
Rs...117 lakhs  

DFO,Puri 

wild life 
division,P

uri  

 
Rs.10000.0

0 

 

 „B‟‟ 
4 (Four 

Calendar 

Months) 

 

3. Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms and condition of 

contract and other necessary documents can be seen in the website: www.purinic.in. 

4. The Bid documents will be available in the website: www.purinic.in. From 10.00 AM on dt. 30.10.2021 to 5.00 

PM on dt. 15.11.2021 for offline bidding. 

5. Deleted. 

6. Bids shall be received only „Off  line‟ on or before dt. 15.11.2021 up to 5.00 PM. 

7. Bids received off line shall be opened at 11.00 AM on dt. 16.11.2021 in the office of the Divisional forest 

office,Puri Wild life division in the presence of the bidders who wish to attend. Bidders who participated in the bid 

can witness the opening of bids. If the office happens to be closed on the last date of sale and receipt of the bids as 

specified, the bids will be opened on the next working day at the same time and venue. 

8. The cost of bid documents, the bidder shall make Payment through Demand Draft in favor of  Divisional Forest 

Officer ,Puri wild life division,Puri. 

9. The bidder shall have to furnish a “BID Security declaration” as per the Office Memorandum No.8943 

dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format annexed Form 

of Bid Security Declaration along with the bid. 

10. Other details can be seen in the bidding documents. 

11. Deleted. 

12. The authority reserves the right to reject any or all tenders without assigning any reason thereof. 

 

 

 

 

 
 Divisional Forest officer 

,Puri wild life division,Puri 

http://www.purinic.in./
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Government of Odisha procurement Notice. 
 

OFFICE OF THE DIVISIONAL FOREST 

OFFICER ,PURI WILD LIFE DIVISION,PURI 

Bid Identification No. – 06 of 2021-2022 

 

1. Name of the work: Civil  Works – 1 No 

 

2. Estimate cost: Rs. 11679747.52 

 

3. Period of completion: 04 (Four Calander Months) 

4. Date & time of availability of the 10.00 AM of 30.10.2021 to 5.00 PM of 
Bid documents in the website.  15.11.2021 

 

5. Last date / Time of receipt 15.11.2021 up to 5.00 PM. 
of the bid . 

 

6. Date of Opening 16.11.2021 at 11.00 AM. 

 

7. Name and Address of the Office of the divisional forest officer.
 Office.                                                                Puri wild life division,Puri. 

 
 

Further details can be seen from the Portal “www.purinic.in 

 

 

                                                                                       
  Divisional forest officer 

                                                                                  Puri Wild life division,Puri 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Referenc 
e to 

Page no. 
Ye 
S 

N 
O 

01. Cost of tender paper Rs. 10,000.00 (Offline) 
D.T.C.N 
Clause 

No.04 

   

02. A “BID Security declaration” as per the Office Memorandum 

No.8943 dtd.18.03.2021 of Finance Department, Government 

of Odisha in lieu of Bid Security in the format annexed Form 
of Bid Security Declaration along with the bid. 

D.T.C.N 
Clause No.06 

   

03. Additional Performance Security in case the bid price/rate is 
less than the estimated cost put to tender 

D.T.C.N 
Clause No.26 

(iii) 

   

04. Copy of valid Registration Certificate D.T.C.N 
Clause No.07 

   

05. Copy of GST Registration Number D.T.C.N 
Clause No.07 

   

06. Copy of PAN Card D.T.C.N 
Clause No.07 

   

07. No Relationship Certificate in Schedule – A D.T.C.N 
Clause No.12 

   

08. 

(A) 

Information regarding current litigation, debarring / expelling 
of the tender or abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.11 

   

(B) Affidavit (Schedule-F) D.T.C.N 
Clause No.11 

   

09. 

(A) 

Tools & Plants and machineries as per the requirement in 

Schedule-C (Minimum 80% marks to be obtained). 

D.T.C.N 
Clause No.10 

   

 (Proof of ownership of Tools & Plants and machineries are  

 to be furnished in shape of copy of invoices / required sale  

 deed in case of 2
nd

 purchase / required lease deed with  

 owner ship documents of the leaser duly attested. In case of  

 centering & shuttering materials certificate of the Executive  

 Engineer of Works Department within 90 days of last date  

 of receipt of tender is also allowed.  

 List of plants and equipment Requirement    

(i) Generator 25 KVA     

(ii) Tipper     

(iii) Concrete Mixture     

(iv) Needle Vibrator     

(v) Plate Vibrator     

(vi) Water Tanker     

(vii) Cantering & shuttering Materials     
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(A) GENERAL INFORMATIONS 

CONTRACT DATA 

 

Sl No Item Details 

1 Name of the Work Construction of pathway and fencing at 
chakratirtha beach,Puri 

2. Employer Divisional forest officer, Puri Wild life division,puri. 

3. Employer‟s Representative   

5 Accepting Authority Divisional forest officer, Puri Wild life division,Puri 

6 Executing Authority Divisional forest officer, Puri Wild life division,Puri 

7 Estimated Cost Rs. 11,679,747.52 

(B) BID INFORMATION 
 

8 Intended completion period/Time period assigned 

for Completion 

04 Months 

9 Last Date & time of submission of Bid 5 PM of 15.11.2021 

10 Date of opening (Cover-I) Time: 11.00 hours on Date: 16.11.2021 

11 Cost of Bid Document 

i Cost of Bid Amount Rs.10,000.00 

iii Payment Mode Demand draft in Favor of  Divisional forest 
officer, Puri Wild life division,Puri 

12 Bid Security 

i “BID Security declaration” as per the Office Memorandum No.8943 dtd.18.03.2021 

of Finance Department, Government of Odisha in lieu of Bid Security in the format 

annexed. 

13. Additional Performance Security (Clause No.28 (iii) of DTCN.) 

 
Amount 

Sl. 
No. 

Quoted Rate less on the 
amount put to tender. 

Additional Performance   Security to   be 
deposited by the successful bidder 

  I Below 5% No Additional Performance Security 

  Ii From 5% and above and 
below 10% 

50% of (Difference between estimated cost 
put to tender and Bid Amount) 

  Iii From 10% and above 150% of (Difference between estimated 
cost put to tender and Bid Amount) 

 Pledged in favour of Divisional forest officer, Puri wild life division  

 Payable at Puri 

 Type of instrument As specified in the Bid document 

14. Bid validity period 90 days 

15. Currency of contract Indian Rupee 

16 Language of contract English 
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Procedure to participate in off line bidding  

 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: Deleted 

 

. 

a. Deleted 

b. Deleted. 

c. Deleted. 

D.Deleted 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall 

be declared as non-responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the 

authorized signatory through Memorandum of Understanding duly registered and enroll in the portal in the name and style 

of the joint venture company.  

1.2. Deleted 

 

1.3. Deleted. 

1.4. Deleted. 

1.5. Deleted. 

1.6. The bidder may ask question related to tender through e-mail, provided the questions are raised within the period of 

seeking clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Divisional forest officer ,Puri 

wildlife division  will clarify quarries related to the tender. 

               . 

1.7. Any addendum / corrigendum/ cancellation of tender shall be published in the website www.purinic.in, notice board 

and through paper publication and such notice shall form part of the bidding documents. 

1.7.1. Deleted. 

 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of his 

Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall Produce document format 

(PDF) place of the technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/her 

bid shall be declared as non-responsive and liable for rejection. The off-line bidder shall deposit the original 

copy of the „bid security‟ with in the specified period mentioned in the DTCN (after receipt date of bid but 

before opening date & time of bid) with the “Officer inviting the Bid”. The Officer inviting the bid shall not be 

responsible for any postal delay and/or non-receipt of the original copy of the bid security on or before specified 

date and time. Non-submission of bid security with in the designated period shall debar the bidder from 

participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also be 

informed to the registering authority for cancellation of his registration. 
 

2.1 The bidder shall have to furnish a “BID Security declaration” as per the Office Memorandum No.8943 

dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format annexed Form of 

Bid Security Declaration along with the bid. 

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect of Earnest 

Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and up loaded in portable 

document format (PDF) along with the bid. 

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder 

only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful 

bidder to procedure the original documents, he will be debarred in future from participating in tender for 3 years and will 

be black listed by the competent authority. In such as situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

 

2.4 Deleted. 

3. FORMAT AND SIGNING OF BID: Deleted. 
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare 

all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc. 

3.2. Deleted. 

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after 

due date and time. Therefore, only after satisfying that all the documents have been submitted 
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3.2.2. Deleted. 

3.2.3. Deleted. 

 

SUBMISSION OF BIDS: - 

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical 

Bid and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid Security, , GSTIN, PAN, 

Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in 

hand , list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of 

Quantities (BOQ) and any other price related information/ undertaking including rebates. 

3.4. Bidders are to submit only the percentage rate tender the bidder quoting zero percentage is valid and will be taken at 

par with the estimated rate of the work put to tender. 

3.5. The bidder shall submit copy/ copies of document in support of eligibility criteria and qualification information in 

prescribed format in Portable Document Format (PDF) to the portal in the designated locations of Technical Bid. 

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities 

(BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective 

items(s) without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two 

decimal places only in case of percentage rate tender. 

3.7. Deleted. 

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected. 

The Bidder should ensure correctness of the Bid prior to submitting  of bid.  

3.9. Deleted. 

3.10. The Bidder should ensure clarity/ legibility of the document in websisite. 

3.11. Deleted. 

3.12. Deleted. 

3.13. Deleted 

3.14. Deleted. 

3.15. The Bidder is required to submit documents related to his eligibility criteria and qualification information and Bill of 

Quantity duly filled in. It is not necessary for the part of the bidder to submit the drawing and the other Bid documents 

(after signing). It is assumed that the bidder has referred all the drawings and documents given by the Officer Inviting the 

Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The 

date and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a 

holiday for the Officer Inviting the Bid. 

3.17. Deleted. 

 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data submitted by the Bidder ,require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 

4.2. Deleted. 

5. DEADLINE FOR SUBMISSION OF THE BIDS: 

5.1. The off line bidding will remain active till the last date and time of the bid submission. Once the date and time (Server 

date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain 

unaltered even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid. 

 

RESUBMISSION AND WITHDRAWAL OF BIDS: 
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed. 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the 

last bid submitted. 

6. LATE BIDS: 

6.1. Deletedd. 

7. MODIFICATION AND WITHDRAWAL OF BIDS: 

7.1. Deleted. 

7.2. Deleted. 

8. OPENING OF THE BID: 

8.1. Deleted. 
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8.1.1. Deleted. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference. 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Officer-in- 

Charge, the bids will be opened at the appointed time on the next working day. 

 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they 

appear in the “Invitation for Bid”. 

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security in the 

form specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be opened and 

declared. 

8.4.1. Combined bid security for more than one work is not acceptable. 

8.5. Deleted. 

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and the 

scanned document of Bid security with that of the original submitted. If found in order, they will continue opening of all  

other documents in the Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid cost 

and valid bid security will be taken up for evaluation with respect to the qualification Information and other information 

furnished. 

 

EVALUATION OF BIDS: - 

8.5.2(A) All the bids open bid shall be for taking up evaluation. The officer authorized to open the tender shall sign and 

number on each page of the documents submitted.  

 After receipt of confirmation of the bid security, the bidder may be asked in writing / (in their registered e- mail ID) to 

clarify on the documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents 

required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical nature during 

Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders 

price bid. Non submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve 

the right to accept any additional document. 

8.5.3. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder 

will be evaluated on its own merit 

8.5.4. Immediately, on receipt of these clarifications, the Evaluating Officers; will finalize the list of responsive bidders. n.  

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But 
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder 
is found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken 

against the bidder/contractor. 

 

8.7 The Officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening.  

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will 

be announced and the bids of only those bidders will be opened. The remaining bids will be rejected. 

8.7.4 The responsive bidders‟ name, the bid prices, the item wise rates, the total amount of each item in case the item rate 

tender and percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals, 

and such other details as the officer inviting the tender may consider appropriate, will be announced by him or his 

authorized representatives at the time of opening. 

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers.  

8.7.7 Deleted. 
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8.7.8 The Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a 

certificate to that respect. 

8.7.9 The Officer Publisher for reconsidering the rejected bid with the approval of concern Divisional forest officer, Puri 

Wild life division,Puri. 

 

9. CLARIFICATION AND NEGOTIATION OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest 

bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, 

L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening 

on their respective logins. Each activity is recorded in the system with date and time stamping. 

 

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. The employer shall issue the  award letter and the Officer Inviting the Bid shall mention the amount of Performance 

Security and additional security required to be furnished in the letter and intimate the bidders. 

10.2. The Employer shall notify acceptance of the work prior to expiry of the validity period by cable, telex or facsimile or 

e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Officer-in- Charge will pay the 

contractor in consideration of execution and completion of the works by the contractor as prescribed by the contract and the 

amount of performance security and Additional Performance Security required to be furnished. The issue of the letter of 

Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, 

“Letter of Proceed” or “Work Order” shall be issued by the Officer-in-Charge with copy thereof to the  Officer-Publisher. 

The Officer-Publisher shall up load the summery and declare the process as complete. 

10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm 

where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be 

allowed for participation in bidding for three years nor his/ their application will be considered for registration and action 

will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for 

drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 

bidder, otherwise the tender will be cancelled. 

11. BLOCKING OF REGISTRATION 

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the 

competent authority his portal registration shall be blocked automatically on receipt of information to that effect. 

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in 

receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn 

shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting 

Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 

Manager (Tech) for blocking of the registration within 10 days of intimation to the defaulting bidder regarding his 

unsatisfactory reply with intimation to the Registering Authority and concerned Heads of Office if any of the following 

provisions are violated. 

1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before the 

designated officer within the stipulated date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period 

(including till the extended bid validity period) 

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

 

Accordingly, the officer Inviting Tender shall recommend to taking action for blacklisting the bidder as per Appendix-

XXXIV of OPWD code Volume-II. 
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DETAILED TENDER CALL NOTICE 
FOR ROAD, BRIDGE & BUILDING WORKS 

****** 

1. Sealed percentage rate bids are invited on OFF LINE in Double cover system from „B‟ & „A‟ Class 

contractors registered with the State Governments and contractors of equivalent Grade / class registered with Central 

Government / MES / Railways for execution of civil works on production of definite proof from the appropriate authority 

in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works “Construction of  pathway and 

fencing at Chakratirtha beach at Puri Odisha for the year 2021-22.” at an estimated cost of Rs.11679747.52. 

The  adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item rate” 

shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are not allowed. 

2. The Bid documents are available from official website of Government: www.purinic.in from 10.00 AM 

of Dt. 30.10.2021 up to 5.00PM of Dt. 15.11.2021. The last date and time of submission of Bid is as 

per contract data. 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the 

Divisional Forest Officer,Puri wildlife division at 11.00 Hours on Dt. 16.11.2021 in the presence of the 

bidders or their authorized representatives who wish to attend. 

4. The cost of Bid documents is to be remitted offline for Rs.10,000.00 towards cost of each bid respectively. 

5. The bid is to be submitted in Double cover. 

(i) Cover-I is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration 

certificate, PAN card, undertaking/certificates duly filled, affidavit, document required as per the 

clause no.120.g. , Price Bid and documents required as per the relevant clauses of this DTCN. Cover-

II. 

6.  The bidder shall have to furnish a “BID Security declaration” as per the Office Memorandum No.8943 
dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the format 

annexed Form of Bid Security Declaration along with the bid. 

7. The lowest preferred bidder is required to produce documents viz original Registration, GST Registration 

Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage 

along with the original documents relating to ownership and hiring of plants and machineries mentioned at 

Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing 

scanned copy of such documents along with the Technical Bidis mandatory otherwise his/her bid shall be 

declared as non-responsive and thus liable for rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. 

Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement. 

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date 

for submission of bids and validity of bids can also be extended if agreed to by the bidder and the 

Department. 
 

10. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in Schedule-C as per 

Annexure-I for which contractor shall have to secure minimum 80% of marks failing which the tender shall be 

liable for rejection. 

(ii) In case the contractor executing several works, he is required to furnish a time schedule for 

movement of equipment/machinery from one site to work site of the tendered work in Annexure-IV of 

Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to 

deploy for the tendered work if these are not engaged and produce certificate from the employer as per 

Annexure – III of Schedule-C under whom these are deployed at the time of tendering as to the period by 

which these machines are likely to be released from the present contract. Certificate from the Executive 

Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non- Government 

projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date 

of receipt of tender 

(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender 

document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD 

/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the 

contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per 

original programme which will be part of the agreement. 

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of 

ownership from the company/person providing equipment/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on 

long term basis for a minimum period of as mentioned in contract data from the last date of receipt of 

Bid documents. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 
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has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 

qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the 

authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non 

furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule – F, the 

bid document will be summarily rejected. 

12. No Relation certificates. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant conservation of forest(ACF) & Divisional forest officer(DFO) in Forest 

department.. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest 

money & the total security will be forfeited & he shall be liable to make good the loss or damages 

resulting for such cancellations. The proforma for no relationship certificate is contained in a separate 

sheet vide Schedule-A. 

13. If an individual makes the application, the individual should sign above his full type written name and current 

address. 

14. If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type 

written name and the full name of his firm with its current address in a forwarding letter. 

15. If the application is made by a firm in partnership, it shall be signed by a partner holding power of 
attorney for the firm in which case a certified copy of the power of attorney shall accompany the 

application. A certified copy of the partnership deed and current address of all partners of the firm shall 

also accompany the application. 

16. If the application is made by a limited company or a corporation, it shall be signed  by a duly authorized 

person holding power of attorney for signing the application in which case a certified copy of the power 

of attorney shall accompany the application. Such limited company or corporation will be required to 

furnish satisfactory evidence of its existence along with the technical bid. 

17. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 

18. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be 

submitted offline in English. 

19. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such 

tender papers. 

20.  A. Percentage rate contract (vide Works Department letter 

no. 8310 dt.17.05.2006) In case of Percentage Rate tender, - 

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended 

to the tender document. The estimated cost is excluding GST. The rates of item basing on which 

estimated cost has been derived are excluding GST on different components to arrive at such rates. 

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 

offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate 

so offered shall be considered after opening of all packages called in the same Tender Notice. The 

Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 

shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the 

percentage excess/less up to three or more decimal points, the second decimal point shall only be 

considered without rounding off (videWorksDepartmentO.MNo-7885dtd.23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of 

progress specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 

with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill. 

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill. 

21. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and 

all the documents which will form a part of the agreement to be entered in to by the accepted bidder and 

detailed specifications for Odisha and other relevant specifications and drawings. Complain at a future 

date that plans and specifications have not been seen by the bidders cannot be entertained. 

22. The drawings if any furnished with the bid are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the tendered rate 

quoted by the bidder will hold good in case of such modification of drawings during the time of 

execution and shall in no way invalidate the contract and no extra monetary compensation will be 
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Entertained. The work shall however be executed as per final approved drawing to be issued by the 

officer -in-Charge as and when required. 

23. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder 

should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the 

quality and availability of materials. In every case the materials must comply with the relevant 

specifications. Complaints at future date that the availability of materials at quarries has been misjudged 

cannot be entertained. 

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Officer in charge 

would be responsible for ensuring the quality of the materials supplied. The contractors would, however, 

be responsible for procurement of materials from authorized sources and voluntarily disclose the source 

of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of 

quarry for procurement while submitting the bids. 

24. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, 

fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required 

for the work. 

25. It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross-section. 

26. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 

quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than the 

estimated cost, the tender accepting authority will finalise the tender through a transparent lottery 

system, where all bidders / their authorized representatives, the concerned Divisional forest officer and 

ACF  will remain present. 

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion. 

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the 

Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having Registration 

Certificate up to „B” Class as per Works Department Resolution No.16262 dtd.30.10.2018. 

(iii)  Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. 

(Additional performance Security) Modified vide Works Department office 

Memorandum No.4559 dt.05.04.2021 

Additional Performance Security shall be obtained from the bidder when the bid amount is less than 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the amount of Additional 

Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional Forest 

Officer/Bank Guarantee in favour of the Divisional forest Officer from any Nationalized/Scheduled 

Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of 

Letter of Acceptance. (LOA) by the Divisional Officer (by e-mail) to the successful bidder otherwise 

the bid of the successful bidder shall be cancelled and further, proceeding for blacklisting shall be 

initiated against the bidder as per Works Department Office Memorandum No.14459 

dtd.20.09.2018. 

The Additional Performance Security (APS) has to be deposited as follows. 

Sl 

No. 

Range of difference between the 

Estimated cost put to Tender and Bid 

amount. 

Additional Performance Security to be 

deposited by the successful bidder 

1 Below 5% No Additional Performance Security 

2 From 5% and above and below 10% 50% of difference between Estimated 

cost put to tender and bid amount 

3 From 10% and above 150% of difference between Estimated 

cost put to tender and bid amount 

 
27. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 

portion of the approved document during download of the bid document, the decision of the officer 

inviting the bid will be binding on the bidder. 

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 

and quotations should be strictly in accordance with the tender call notice. Any change in the 

wording will not be accepted. 

29. i)   Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood 
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that the Government does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable for alternation or omissions, deductions or alternations set 

forth in the conditions of the Contract and such omissions, deductions, additions or alternations 

shall no way invalidate the contract and no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 

approval of competent authority is mandatory before making any payment. 

30. The authority reserves the right to reject any or all the tenders received without assigning any reasons 

there-of what so ever. 

31. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the 

OPWD Code. 

32. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Officer-in- 

charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) 

will state the sum that the Officer-in-charge will pay the contractor in consideration of the 

execution, completion and maintenance of the Works by the contractor as prescribed by the 

contract (Hereinafter and in the contract called the “Contract Price”). 

Ii) The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit receipt of 

Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings 

Certificate/Postal Office Time Deposit Account and additional performance security as per Clause 

28 of DTCN duly pledged in favour of the Divisional Forest Officer,Puri Wildlife Division,Puri 

and payable at the place as specified in the Contract Data and in no other form which shall be 

2% of the value of the tendered amount (excluding 1% deposited towards hiring of 

equipment‟s/machineries from outside the State if any) and sign the agreement in the PWD Form 

P-1 for the fulfilment of the contract in the office of the Divisional Forest officer, Puri Wildlife 

Division,Puri  and payable at the place as specified in the Contract Data or as directed. The 

security deposit and the amount withheld according to the provision of P1 agreement shall be 

retained as security for the due fulfilment of this contract and additional performance security in 

accordance with the provisions of the agreement. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Officer- in-

Charge and the successful bidder. Within 15 days following the notification of award along with the 

Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Officer-in-

Charge. Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 

including additional performance security. 
b) Standard P.W.D. Form P-1 with latest amendments. 

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted 

until the required amount of initial security deposit and additional performance security deposit are 

received by the Officer-in-Charge. The security will be refunded after One year of completion of 

the work and payment of the final bill and will not carry any interest. 
v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05. 97 

J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers 

back out from the offer before acceptance of tender by the competent authority. 

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I 

Before acceptance of tender, the successful bidder will be required to submit a work programme 

and mile stone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on the part of the agency to achieve the mile stone liquidated 

damage will be imposed. 

 

33. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither party to 

the contract will be competent to bring a suit in regard to the matter by this contract at any place 

outside the State of Odisha. 

34. The contractor should be liable to fully indemnify the department for payment of compensation 

under workman Compensation Act. VIII of 1923 on any account of the workmen employed by 

the contractor and full amount of compensation paid will be recovered from the contractor. 

35. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works 

Department Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No IIM- 56/628842(5) Dtd.27.09.61 as 
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amended from time to time. 

36. In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the Executive Engineer will have the right to 

investigate and if the contractor is found to be in default, he may recover such amount due from 

the contractor and pay such amount to the labour directly under intimation to the local labour 

office of the Govt. The contractor shall not employ child labour. The decision of the Executive 

Engineer is final and binding on the contractor. 

37. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 

work in full within the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building 

and temporary electric connection to work site as well as construction of service road and 

diversion road and its maintenance till completion of work as required by the bidders for 

Collection of materials, storage, housing of staff or other purpose of the work. No bidder will 

however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the 

work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipment and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works 

and approaches in order to protect the public and employees from accidents. 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of 

any major precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 

own cost. 
38. After the work is finalized, all surplus materials should be removed from the site of work. 

Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials 

removed from the site and premises left neat and clean, this should be inclusive of the rate. 

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the 

ground where required. The percentage rate to be quoted should be inclusive of carriage of all 

materials and incidental item of works. 

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works, extra quantity of any item besides agreement quantity unless written order is obtained 

from the Engineer-in-charge and rate settled before the extra items of work or extra quantity of 

any items of work is taken up. 

41. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government 

of India, Ministry of work Housing and Supply in their standing order No-44150dtd.25.11.57. 

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 

and conditions of contract and other necessary documents can be seen in all the offices issuing 

the documents and office of the Engineer-in-Chief (Civil) during office hours every day except 

on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested 

bidders may obtain further information at the same address. But it must be clearly understood that 

the bids must be received in order and according to the instructions. 

43. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 

clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 

with latest amendments shall supersede the condition of D.T.C.N. 

44. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, 

III, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and 

bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work 

(Latest Revision) shall be the guiding book for execution, quality assurance, specification and 

measurement for all items of Road & Bridgeworks. 

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made 

leak proof and water tight. 

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for 

the work and can reject partly or fully such structures if found defective in their opinion. 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Executive 

Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this 

purpose at his own cost. 
48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
49. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No 
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extension of time will be granted on the application of the bidder due to delay in procurement of 

materials. 

50. The bidder will be responsible for the loss or damage of any departmental materials during transit 

and in the execution of the work due to reasons what – so-ever and the cost of such materials will 

be recovered from the bills at stock issue rates or market rates whichever is higher. 

51.  If the bidder removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonestly, he shall be in addition to any other liability civil or 

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price 

of the materials according to the stock issue rate or market rate whichever is higher. The penalty 

so imposed shall be recovered at any time from any sum that may then or at any time thereafter 

become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

52. The selected bidder may take delivery of departmental supply according to his need for the work 

issued by the Sub- Divisional office in-charge subject to the availability of the materials. The 

bidder shall make all arrangement for proper storages of materials but no cost for raising shed for 

storage, pay of watchman etc. will be borne by the Department. The Department is not 

responsible for considering the theft of materials at site. It is the contractor‟s risk. Under any such 

plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P- 

1agreement. 

53. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be used in the work and the contractor shall use such materials without any 

controversy or dispute on that account. The rate of issue of such materials will be at the stock 

issue rates inclusive of storage charges or rates fixed by the Department or current market rate 

whichever is higher. 

54. All the materials which are to be supplied from P. W. D. store will be as per availability of stock 

and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to 

required sizes in case of M. S. Rods or Tor steel/M. S Angles, Tees and Joists etc. After issue 

from the P. W. D. store the materials may be under the custody of the contractor and the 

contractor will be responsible for its safety and storage. 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 

from approved manufacturer, get it tested in the Departmental Laboratory and approved by the 

Department before use. 

56. TOR rods, plates and structural members will be supplied in quantity, length and size available in 

the stock. For payment of reinforcement, the steel including plates etc. shall be measured in 

length of different diameter, size and specification as actually used (including hooks and cranks) 

in the work correct to an inch or cm. and their weight calculated as per sectional weight 

prescribed by the Indian Standard Specification or as directed by the Engineer-in- Charge. 

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. 

However, the department has got the right to shift the actual bridge position within a reasonable 

range in both U/s and D/s. 

58. The contractor should at his own cost arrange necessary tools and plants required for the efficient 

execution of work and the rates quoted should be inclusive of the running charges of each plant 

and cost of conveyance. 

59. After completion of the work the contractor shall arrange at his own cost all requisite equipment 

for testing one unplugged well and specified span free of cost as directed by the Engineer-in- 

Charge and bear the entire cost of the test. 

60. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. 

Earth work from cutting shall be economically utilized infilling. 

61. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M 

which will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the 

suitable stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness 

of stacking which would be determined on actual observation and deduction. 

62. The machineries, if available, with the department may be supplied on hire as per normal hire 

charges of Government in force at the time of execution of work subject to the condition that the 

contractor will execute in advance an agreement with the Engineer-in-Charge. 

63. In the event of any delay in the supply of Department Road roller for unavoidable reasons, no 

extension of time will be granted to the contractor under any circumstances. 
64. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works 

(Latest Revision). 
65. All method of sinking including pneumatic sinking by employment of divers and other 

equipment shall be included in the rate. Removal of trees, logs of trees or isolated boulders and 

de-silting of sand or earth from existing well, rectification of tilt and shift if any, etc. shall also be 
included within the rate. 
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66. The depth of foundation indicated on the drawing are provisional but these may be altered, if 

necessary, in the light of the nature of strata indicated by boring which must be taken in advance 

of actual execution of the foundation. 

67. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates 

there of shall be pre- decided by authority accepting the tender. 

68. Construction of coffer dam or island or the work of open excavation or dressing or labour for 

laying well curbs shall be included in the rate. 

69. For concreting the bottom plugs of well under the method of providing concrete should be either 
with tremie or any other approved method as well be directed by the Engineer-in charge with 

10% extra cement to be used for under water concreting without any extra cost to the 
Department. 

70. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of 
wells. 

71. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
72. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the 

piers / abutments immediately in contact with the bearing to ensure proper distributions of heavy 

load. 

73. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 

74. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture 

and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of 

bearing if considered necessary shall have to be carried out at the contractor‟s cost. The same 

procedure for testing may have to be followed for ribbed bearing manufactured by widening. 

75. a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or 

bolts nuts as will be directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the 

contractor in the presence of responsible officer of the rank not lower than that of an Assistant 

Executive Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in 

testing. The test specimen in cube should be carried out in the Departmental Quality Control and 

Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with 

the stipulation in Bridge‟s code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test 

specimen was faulty and that the result of the specimen did not give a correct indication of the 

actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 

Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all 

specimens and samples will be borne by the Contractor. 

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in 

position shall not be permitted. 
76. The thickness of cement concrete in top plugging should be as per Departmental drawing. 
77. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the 

normal direction. Where it is not feasible to work these tolerances, the contractor shall carry out. 

suitable remedial measures as may be directed by the Engineer-in-charge to overcome the 

adverse effects of tilts and shifts without any extra cost to the Department and without any 

damages to the well. Any additional work necessary consequent upon the excess tilt and shift 

shall be carried out by the contractor at no extra cost to the Department. 
78. Concreteofstrengthbelowoftherequiredstrength(asdeterminedbyactualtests)shallnotbeaccepted. 
79. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and 

another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the 

well including compensation is to be abided as per the clauses of MoSRT&H Specification for 

Roads & Bridge works (Latest Revision). 
80. No claim for carriage of water what-so-ever will be entertained as this has been included in the 

estimate and the bidder has to quote his / their rate accordingly. 

81. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice 

at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be 

selected by the Officer in charge . The period of employment will commence within one month 

after the date of work order and would last till the date, when 90% of the work is completed. The 

fair wage to be paid to the apprentices should not be less than the emolument of personnel of 

equivalent qualification employed under Government. The number of apprentices to be employed 

should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed 
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one percent of the tendered cost of the work. 

82. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Odisha. Special class contractor shall employ under him one 

graduate Engineer and two Diploma Holder belonging to the state of Odisha. Likewise, „A‟ class 

contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 

state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments 

which shall not be less than the emoluments of the personnel of equivalent qualification 

employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however 

assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor. The names of such Engineering personnel appointed by 

the Contractors should be intimated to the tender receiving authority along with the tender as to 

who would be supervising the work. Each bill of the Super Class, Special Class or „A‟ Class 

Contractor shall be accompanied by an employment Roll of the Engineering personnel together 

with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 

the effect that the work executed as per the bill has been supervised by him. (Vide Works 

Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished 

in the proforma contained in a separate sheet vide Schedule-B. 

83. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 
84. Deleted. 
85. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be 

deemed to have satisfied himself by actual inspection of the site and locality of the work, about 

the quality and availability of the required quantity of material including the wheat/ rice referred 

to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will 

be adequate to complete the work according to the specifications attached there to and that he had 

taken in to account all conditions and difficulties that may be encountered during its progress and 

to have quoted rates including labour and materials, octroi, other duties, lead, lifts, loading and 

unloading, freight for all materials and all other charges necessary for the completion of the work, 

to the entire satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. 

After acceptance of the contract rate Government will not pay any extra charges for any reason in 

case the contractor claims later on to have misjudged as regard availability of materials, labour 

and other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable 

for works contract shall be payable to Contractor on bill amount. 

86. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax 
will be deducted from the contractor‟s bill. 

87. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be 

deducted from the contractor‟s bill as tax deduction at source (TDS) as per rules. 

88. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce 

such documents in support of their payment to the concerned Officer-in -Charge with their bills, 

falling which the amount towards royalties of different materials as utilized by them in the work 

will be recovered from their bills and deposited in the Government revenue. This is as per the 

Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of 

Odisha. 

89. CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the 

Contractor‟s bill at the time of making payment of each bill. 

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 

work. 

91. Under section 12 of contractor‟s labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing 

authorities of labour Department. 

92. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 

Executive Engineer. 

93. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

`purely tentative and for the general guidance only. The Department has no responsibility for the 

suitability of actual strata at the foundation level. The contractor has to conduct his own boring 

before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 

credibility of the strata at founding level. While quoting his rates for tender the contractor shall 

take in to account of the above aspects. 

94. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from 

the completion of the work arising out of defective or improper materials or workmanship timing 

are upon the direction of the Officer-in- Charge to be amended and made good by the 
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contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 

decided that they ought to be paid for and in case of default Department may recover from the 

contractor the cost of making good the works. The defect liability period for the work is 12 

(Twelve) calendar months from the date of successful completion of the work. 

95. From the commencement of the works to the completion of the same, they are to be under the 

contractor‟s charge. The contractor is to be held responsible to make good all injuries, damages 

and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the 

Govt. of Odisha harmless for any claims for injuries to person or structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or any one in his employment during the execution of the work. Also no claim shall be 

entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity 

whether natural or incidental damages so caused will have to be made good by the contractor at 

his own cost. 

96. Price Adjustment 

96.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given 

in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end 

of the initial intended completion date or extensions granted by the Engineer and shall not apply to the work 

carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following Paras 
(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. lt would include the amount of secured advance granted, if 

any, during the month, less the amount of secured advance recovered, if any during the month. lt will exclude 

value for works executed for extra items under variations. 

98.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 

deemed to include amounts to cover the contingency of such other rise or fall in costs. 

The formula (e) for adjustment of prices is: 

96(a) (i): Adjustment of Other Materials Component 
 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and 

POL procured by the contractor shall be paid in accordance with the following formula: 
VM= 0.85 x Pm/100 x Rx (M1- Mo)/Mo 

VM =  Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local materials other than cement, steel, bitumen and POL. 

Mo= The all-India wholesale price index (all commodities) on 28 days preceding the date 

of opening of Bids, as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

M1=  The all-India wholesale price index (all commodities) for the month under 

consideration as published by the Ministry of Commerce and industry, Government 

of India, New Delhi. 

PM= Percentage of local material component (other than cement, steel, bitumen and 

POL) of the work. 

96(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 
VC= 0.85 x Pc/100 x R x (C1-Co)/Co 
VC = Increase or decrease in the cost of work during the month under consideration due to changes in the 
rates for cement 

CO= The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the 

date of opening of Bids as published by the Ministry of commerce and Industry, Government of India, New 

Delhi. 

C1= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

PC= Percentage of Cement Component of the work 
96(a)(iii): Adjustment for Steel Component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula: 

 
VS= 0.85 x Ps/100 x R x (S1-So)/So 
Vs = increase or decrease in the cost of work during the month under consideration due to changes in the 

rates for steel 

SO= The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding the 

date of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

S1=  The all-India wholesale price index for steel (Mild Steel long products) for the month under 

consideration as published by the Ministry of commerce and industry, Government of India, New Delhi. 

PS= Percentage of steel component of the work 
 

Note: For the application of this clause, index of (Mile Steel long products) has been 

chosen to represent steel group. 

 

96(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following 

formula: 
Vb= 0.85x Pb/100 x R x (B1- Bo)/Bo 

Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the 

rate for bitumen. 

B0= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days 

prior to date of opening of Bids. 

B1= The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the 

month under consideration. 

Pb = Percentage of bitumen component of the work 
96(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following 

formula: 
Vpi= 0.85 x Ppi /100x R x (Pi1- Pi0)/Pi0 

Vpi= Differential cost of pipe i.e., amount of increase or decrease in rupees to be Paid or recovered during 

the month under consideration. 
Ppi= Percentage of pipe component of the work 
Pi1= All India Whole sale price index of pipe for the period under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as 

published by the Ministry of commerce and Industry, Government of India, New Delhi. 

 

96(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 
VL= 0.85x PI/100 x Rx (L1- Lo)/Lo 

VL= Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for local labour. 

LO= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the 
last stipulated date of receipt of tender including extension, if any. 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the 

last date of the Month previous to the one under consideration. 

P1= Percentage of labour component of the work. 
96(c): Adjustment of POL (fuel and lubricant) Component 

(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance 

with the following formula: 
Vf= 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf = increase or decrease in the cost of work during the month under consideration due to changes in the 
rates for fuel and lubricants. 
Fo= The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL 
/ HPCL at nearest centre on the day 28 days prior to the date of opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ HPCL at nearest 
Centre for the 15th day of the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 
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Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to represent fuel 

and 

lubricants group. 

 

96(d): Adjustment for Plant and Machinery Spares Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the 

Contractor shall be paid in accordance with the following formula. 

Vp- 0.85x Pp/100 x R x (P1- Po)/Po 

Vp- Increase or decrease in the cost of work during the month under consideration due to changes in the 
rates for plant and machinery spares. 

Po- The all-India wholesale price index for manufacture of machinery for mining, quarrying and 

construction on 28 days preceding the date of opening of Bids as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

P1- The all-India wholesale price index for manufacture of machinery for mining, quarrying and 

construction for the month under consideration as published by the Ministry of Commerce and industry, 

Government of India, New Delhi. 

Pp- Percentage of plant and machinery spares component of the work 

 

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and 

construction has been chosen to represent the Plant and machinery Spares group. 

 

Regarding wholesale price Index (WPl) for appropriate commodity for payment of price adjustment, due to 

change of base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars 

and Rod', 'Cement', 'Heavy machinery and parts 'included in the list of WPI 1993-94 series are not mentioned 

as such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 

series shall be considered corresponding to items in WPI 1993-94 series: 

Sl. 
No. 

Item in WPI 1993-94 series Item in WPI 2004-05 

series 

ltem in WPI2011-12 

series 

1 Cement Grey Cement Ordinary Port land 
cement 

2 Bars & rods Rebars Mild steel long 
products 

3 Heavy Machinery & parts Construction Machinery Manufacture of 
machinery for 

mining, quarrying & 
construction. 

 

96(e): APPLICATION OF ESCALATION GLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, 

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that 

the amount of increase claimed or reduction available and shall allow inspection of the same by a duly 

authorized representative of Government and further, shall at the request of the Engineer-in-Charge, furnish 

documents to be verified in such a manner as the Engineer-in-charge may require any document and 

information kept' The contractor shall within a reasonable time of '15 days of his becoming aware of any 

alteration in the price of such material, wages of labour and /or price of P.O.L. give notice thereof to the 

Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating to 

there to which he may be in a position to supply. 

Percentage Table 

Sl. Category of works % Component (cost wise) 

No.  Labour POL Steel (PS)+Cement 
  (Pl) (Pf) (PC)+Bitumen 
    (PB)+Pipes 
    (Ppi)+Plant and 
    Machinery spare and 
    component (Pp)+other 
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    materials* 

1 

 W
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s 

(%
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o
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Road Works 5 5 90 

 Bridge Work 5 5 90 

 Building 
Works 

5 5 90 

2 Irrigation 
works (% 

of 

component) 

Structural 
work 

5 5 90 

 Earth, Canal 
& 

Embankment 

work 

5 5 90 

3 P.H. work Structural 
work 

5 5 90 

 Pipeline 
Work 

5 5 Pipe- 70% *Machrnery 
+ Other material -20% 

 Sewer Line 5 5 Pipe- /7o% 
*Machinery + Other 

material -20% 
 

*Note: - Further break up may be worked out considering the consumption of cement, steel, Bitumen, pipe and 

Plant & Machinery spare component in the concerned works and shall be provided in the bid document in 

shape of "Schedule of Adjustment Data" as an "Appendix to Bid". (Enclosed herewith) 

 

Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, 
Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated 

for each work separately during preparation of estimate, shall be approved by the authority during 
technical sanction as a "Schedule of Adjustment Data" and shall form part of the Bid Document] 

 

Cl. No- 96 
of: P1 

Contract 
Sl. No. 

Index 

descripti 

on 

Source of index Base 

value* 

Base 

Date* 

Weight 

age of 

Item** 

96 (a)(i) Other 

Materials 

All india Whole sale price index (all commodities) as 

published by the Economic Advisor to the Govt of India, 
Ministry of Commerce and industry 

  51.21% 

96 (a)(ii) Cement Whole sale price index for Cement (Ordinary Portland 
Cement) as published by the office the Economic, Advisor 

to the Govt. of India, Ministry of commerce and industry. 

  10.95% 

96 (a)(iii) Steel Whole sale price index for steel (Mild Steel-Long Products) 
as published by the office of the Economic Advisor to the 
Govt. of India. Ministry of Commerce and Industry. 

  22.33% 

96 (a)(iv) Bitumen 
(VG-30) 

Official retail   price   of   bulk   bitumen   at   the   nearest 
IOC/HPCL depot 

  0.00% 

96 (a)(v) Pipes Whole sale price index for the type of Pipe under 

consideration, as published by the office the Economic 

Advisor to the Govt. of India, Ministry Commerce and 
Industry. 

  0.00% 

96 (b) Labour Minimum Wage notified by the Labour and Employee's 
State Insurance Department of Government of Odisha, lndia 

  5% 

96 (c) POL Official retail price of HSD at near IOCL/ HPCL/ BPCL 
Consumer pump depot. 

  5% 

96 (d) Plant and 

Machiner 

y 

Whole sale price index for Manufacture of Machinery for 

Mining, Quarrying and Construction as published by the 

office the Economic Advisor to the Govt. of India, Ministry 

of Commerce and industry. 

  5.51% 

    Total 100% 
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*Values to be filled up at the time of drawl of contract 

**Values to be filled up in the bid document. 

 

97. For diversion road the contractor will have to make his own arrangement to make the same in 

private land if necessary, for which agreement of such land by the side of C.D. works and the 

rental charges for such private land shall be borne by the contractor including the proper 

maintenance with lighting arrangements during the night time and signaling during day time and 

barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the 

contractor for the above rental charges etc. His rate in the tender shall include this arrangement, 

rental charges for the land and maintenance, lighting and removal of such temporary road crust 

from the private land to bring the land to its original condition etc. Complete. 

98. The contractor has to arrange the land required for borrowing earth if necessary, for the road 

work at his cost. No extra payment by the Department will be made on this account and no claim 

what-so-ever will be entertained on this ground. The rate quoted by the contractor should be 

inclusive of all such charges. 

99. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue a Site Order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by the 

P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the 

contractor‟s agent shall be considered to have been duly given to the contractor for following the 

instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall 

not be removed from the site of work without written permission of the Engineer (Executive 

Engineer) and to be submitted to the Engineer-in-charge every month. 

100. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and 

abutments location and furnish the test results in conformity with I.R.C. code at his own cost 

before execution of the work and rate quoted by the contractor should be inclusive of such bores 

and S.B.C. tests etc. without any extra cost to the Department. 

101. The details of foundation, sub-structure and floor protection for execution shall be done in 

accordance with the test results thus obtained. 

102. The contractor shall have no claim what so ever for the extra quantity of work to be executed in 

view of above possible changes and payments is to be made as per Clause 10 of the P-1Contract. 

103. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications 

with latest revision / amendment are also binding on the part of the contractor. 

104. No part of the contract shall be sublet without written permission of the concerned Executive 

Engineer or transfer be made by power of Attorney authorizing others to receive payment on the 

contractor‟s behalf. 

105. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

106. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

Department will not be any way responsible for the same and will not pay any cost towards the 

repair done by the contractor. 

107. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, 

P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. 

Are the responsibility of the contractor. 

108. The concrete items wherever dewatering is imperatively necessary the term dewatering shall 

mean the execution or operation of the items due to standing water as well as due to percolation 

of water. The quoted rate will be inclusive of this. 

109. The materials, borrow areas and hutments at site should be arranged by the contractor at his own 

cost. No future complaint on this account shall be entertained. 

110. The contractor shall make requisition of claim book from the date of commencement of the work 

from the Department and shall maintain in proper P.W.D. form with pages serially numbered in 

order to record items of works are not covered by his contract and claimable as extra. Claims 

shall be entered regularly in this book under the dated signature of the contractor or his duly 

authorized agents at the end of each month. A certificate should be furnished along with the claim 

to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no 

claims to record, a certificate to that effect should be furnished by the contractor in the claim 

book. Each claim must be defined and should be given as for as possible regarding the quantities 

as well as the total amount claimed. The claim book must be submitted by the contractor 

regularly by 10
th

 and 16
th

 days of each month for orders of the Engineer-in-Charge or competent 

authority. Claims not made in this manner or the claim books not maintained from the 
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commencement of the work are liable to be summarily rejected. The claim books rae the property 

of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after 

completion of the work or before recession of the contract by the Department whichever is earlier 

for record. 

111. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction 

of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test 

House / Departmental laboratories/reputed material testing laboratory as to be decided by the 

Engineer-in-charge. Testing charges including expenditure for collection / transportation of 

samples /specimens etc. will be borne by the contractor. The collection of samples and testing are 

to be conducted for both prior to execution and during execution as may be directed by the 

Engineer-in- charge and on both the accounts the cost shall be borne by the contractor. 

112. i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for 

conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost for 

providing sufficient opportunity for checking from time to time. 

ii) An Engineering personnel of the executing agency should be present at work site at the 
time of visit of high-level inspecting officers in the rank of Chief Engineer and above. 

iii) After completion of the road in all respects the road furniture‟s should be affixed by the 

executing agency indicating locations like school, hospital, No-horn etc. 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these can be 

spared without inconvenience to the Department. The Sanction of the Superintending Engineer 

shall be necessary in each case. The contractor shall arrange his programme of work according to 

the availability of the plant & machinery & no claim will be entertained for any delay in supply 

by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work including 

refund of security deposit will not be made until the total amount due to the Government on 

account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the 

contractor at any contract at any time shall be recovered from his next subsequent bill. 

All transit and incidental charges in connection with the dispatch of tools and plants and 

machineries from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant 

and machinery is made over up to and inclusive of the date of its return, even though the same 

day it may not have been utilized for any reason except for a major break down which may take 

more than 72 hours for repairs. The contractor shall immediately intimate in writing to the 

Engineer –in-charge when any plant or machinery goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 

requiring similar preparation the working hour will include the time required to make up the 

boiler temperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of 

the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer- 

in-charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in 

any shift without prior written permission of the Engineer-in- charge. 

The contractor shall release the plant and machinery as and when required for periodical 

servicing and maintenance. He shall also provide for any labour and water source for washing the 

plants. In the case of Concrete mixtures, pavers and similar such type of equipment, the 

contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work 

each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of 

lack of arrangement of labour and material etc. on his part. The same will be returned only when 

they do not require or when in the option of Engineer-in-charge the work or a portion of work for 

which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed 

by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to 

the extent of damage or the value of article lost, the decision of superintending Engineer shall be 

final. The contractor shall on or before the supply of plant and machinery sign an agreement in 

indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 

responsible for any claim for compensation for loss of life, injury or damages to property etc. 

arising from any cause what-so-ever. The contractor shall provide full time chaukidar for 

guarding the plant and machinery at site. 
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If the articles are not returned within the date originally specified or extended by the Engineer-in- 

charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be 

levied for the period that the machinery is not returned. Such period will be treated as working 

time. In the event of the non-return of the machinery, the full value of the articles at the current 

market price will be recovered from the contractor‟s outstanding bills or any bills that may 

become due in respect of his other work under the state public works Department. The decision 

of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, 

enter in to an agreement with the Officer -in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his authorised 

agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log 

book, the decision of the Officer -in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the logbook and will be binding on the contractor. 

 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

 

This agreement made the Two Thousand    
  between (here-in-after referred to as “the hirer” which expression shall unless excluded 

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and 

the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or 

repugnant to the context include his successors in office as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. 

and more particularly specified in the schedule here under between here in after referred to as “the tools 

and plants”. 

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 

here in after mentioned. 

Now it is here by and between the parties here to as follows: - 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on 

which this machinery will be used or any other than standing in the names of contractors in the book 

of the Department or any other Government Department. The Govt. agrees to let the hirer tools and 

plants for the period to be computed from the date of delivery of the tools and plant to the hirer at the 

P.W. Department workshop at headquarters of concerned Officer-in charge  as per Contract 

Data. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part 

there-of without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & Workshop 

/ Store at headquarters of concerned Officer-in charge  as per Contract Data in the same good 

condition in which they were received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the 

hirer shall without prejudice and any other liability pay to the Government on account equivalent to 
the rate of hire specified for the working period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours 

each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and 

plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to 

Government additional hire charges as well as over time charges for staff for such excess operation at 

the rate approved by the Engineer-in-charge from time to time. 

(h) In case of break down, repairable at the site within a period of three days hire charges as specified 

in the schedule will be levied except in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to 

property etc. arising due to any causes what-so-ever during the period of the machinery is in his 

charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and 

plants for the period of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to 

the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full 



26  

replacement value as determined by the Engineer-in-charge. In the event of any loss or damage not 

being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at 

liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The 

hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss 

or damage failing which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall 

be entitled to demand the return of tools and plants and the hirer shall return the tools and plants 

within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the 

hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the 

Engineer-in-charge for the period the tools and plant are detained provided that the maximum penalty 

shall not exceed the cost replacement of the tools and plants. 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer 
shall be final. 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf. 
THE SCHEDULE 

Serial No. Description and Name of the 
articles 

. 

No. Amount of hire per hour. Remarks. 

     

In witness where of the hirer and the Officer-in-Charge has for and on behalf of the 
Governor of the State has set their respective hand, the day and the year here in above written. 
Signed by: 

1. 2. 
Signed sealed and delivered in the presence of 
1. 2. 

114. The agency will be responsible for traffic management and maintenance of the stretch of the road 

(for which the tender has been invited) at his own cost during the period of execution. 

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired 

by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

116. The information furnished must be sufficient to show that the applicant is capable in all respects 

to successfully complete the envisaged work. 

117. In case the 1
st
 lowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 

Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing 

the tenderer. 

118. ADDENDUM TO THE CONDITION OF P1CONTRACT 

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office 

Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006): - 

2.1. Progress of work and Re-schedule in g programme. 

2.1.1. The officer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue 
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the 

contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of 

the tender. The successful bidder will be required to submit a work programme and Milestone 

basing on the financial achievement so as to complete the work within the stipulated time and in 

case of failure on part of the agency to achieve the Milestone Liquidated damages will be 

imposed. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, 1/4
th

 of the whole 

time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 

time allowed under the contract has elapsed, 3/4
th

 of the whole of the work before 3/4
th

 of the 

whole time allowed under the contract has elapsed. 
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2.1.4. If at any time it should appear to the Officer-in charge  that the actual process of the work does 

not conform to the programme to which consent has been given the Contractor shall produce, at 

the request of the Officer-in charge  , a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for completion. If the 

contractor does not submit an updated Programme within this period, the Officer-in charge  may 

withhold the amount of 1% of the contract value from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue Programme 

has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

2.1.6. The Officer-in charge ‟s approval of the Programme shall not alter the Contractor‟s obligations. 

The Contractor may revise the Programme and submit it to the Officer-in charge  again at any 

time. A revised Programme is to show the effect of Variations and Compensation Events. 
2.2. Extension of the Completion Date. 
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the 15
th

 day or such time 

period as mentioned in letter of Award after the date on which the Officer-in charge  issues 

written orders to commence the work or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee / Security deposit absolutely. 

 

2.2.2 As soon as possible after the Contract is concluded the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the 

Officer-in charge  and the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor 

shall in all cases in which the time allowed for any work, exceeds one month (save for special 

jobs for which a separate programme has been agreed upon) complete the work as per milestone 

given in contract data. 

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Officer-in charge  but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Officer-in charge  to proceed with the works. 
2.2.3.1 Force majeure, or 

2.2.3.2 Abnormally bad weather, or 
2.2.3.3 Serious loss or damage by fire, or 
2.2.3.4 Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work, or. 

2.2.3.5 Delay on the part of other contractors or tradesmen engaged by Officer-in charge  

in executing work not forming part of the Contract. 

2.2.3.6 In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost, or 

2.2.3.7 Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 

2.2.4 Request for reschedule and extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen days of the happening of the event causing delay. The 

Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Officer-in charge  in writing, 

within 3 months of the date of receipt of such request. Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the Officer-in 

charge  and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to 
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complete the work and clear the site on or before the contract or extended date of completion, he 

shall, without prejudice to any other right or remedy available under the law to the Government 

on account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the Divisional forest officer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract 

or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. 

Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does not 

achieve a particular milestone mentioned in contract data, (which is in this case the original work 

programme furnished by the Contractor and approved by the Officer-in charge  which formed a 

part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the 

amount shown against that milestone shall be withheld, to be adjusted against the compensation 

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 

be released. In case the contractor fails to make up for the delay in subsequent 

Milestone (s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest whatsoever shall be payable on such withheld amount. 

2.4. Bonus for early completion 

2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion 

For availing Incentive Clause in any project which is completed before the stipulated date of 

completion, subject to other stipulations it is mandatory on the part of the concerned Officer-in 

charge  to report the actual date of completion of the project as soon as possible through Fax or 

e-mail so that the report is received within 7 (seven) days of such completion by the concerned 

Superintending Engineer, Chief Engineer & the Administrative Department. 

 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) 

percent of the contract value. Assessment of incentives may be worked out for earlier completion of 

work in all respect in the following scale. 
 Before 30% of contract period =5% of Contract Value 
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

2.5 Management Meetings. 

2.5.1. Either the Officer-in charge or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work 

and to deal with matters raised in accordance with the early warning procedure. 

2.5.2 The Officer-in charge shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The responsibility of the parties 

for actions to be taken to be decided by the Officer-in charge  either at the management meeting 

or after the management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 

letter No.10639 dt.27.05.2005 of Works Department, Odisha): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 

the Officer-in charge  shall be conclusive evidence), 20% of the value of left-over work will be 

realized from the contractor as penalty. 

 

119. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 

Vol.-II on rules for black listings of Contractors vide letter no.3365 dt.01.03.2007 of Works 

Department, Odisha. 

As per said amendment a Contractor may be blacklisted 
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a. Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tenderer. 

g. Non submission of Additional Performance Security (APS) within stipulated period as 

specified in Clause 28 (iii) as per Works Department Office Memorandum 

No.14402dtd.06.10.2017. 

h. Keeping Business Relationship with a fraud Company in any manner that affects the 

contract executed with Government or Government agency as per Works Department 

Office Memorandum No.10496 dtd.12.07.2018. 

 
120. ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the 

followings. 

a. Required Cost of Bid document as per Clause No.04. The proof of payment of cost of bid 

document must be uploaded with the tender documents. 

b. The bidder is required to submit “Bid security declaration” as per Clause - 06. 

c. Scanned Copy of valid Contractor‟s Registration Certificate, GST Registration certificate, 

GSTIN, PAN card along with the tender documents as per ClauseNo.07. 

d. Information in scanned copy regarding current litigation, debarring / expelling of the 

applicant or abandonment of work by the applicant in schedule “E” and affidavit to that 

effect including authentication of tender documents in schedule “F” as per clause-11. 

e. No relation Certificate in Schedule – A 

f. Submission of documents as prescribed in the relevant clause of DTCN. 

g. Special Condition for eligibility 

1. The bidder must have completed one s i n g l e   project of similar nature costing not less than 

93.00 lakhs/Two projects of Rs 58.00 Lakhs/Three projects of Rs.46.72 lakhs/if any ongoing 

project the bidder should have completed one work Rs.93.00 lakhs /two project Rs.58.00 lakhs/ 

Three projects of Rs.46.72 lakhs during one year which should be certified by the employer 

(Similar project means:   pathway, fencing work during development of beaches )  

2. The bidder must have technical expertise to carry-out the structural works and non-schedule 

finishing works. The bidder must have to submit details of his/their technical persons list 

with CV for the above work. 

The bidder who meets the above minimum eligible criteria shall be qualified. 

Total: - 120 (One hundred twenty) clauses only. 

Special Condition: 

 All reinforcement steel and structural steel shall be procured from primary producers of steel- 

SAIL/RINL/TATA/JINDAL STEEL/ SHYAMSTEEL. 

In case of exigency, other brands (primary producers) of steel may be used with proper 

justification and prior approval of competent authority satisfying the tests as required by BIS‟s 

Code. 

The Cement of the companies having their own manufacturing units in the State of Odisha is 

to be used in all works. 
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Tenderers are required to submit the information in the following Schedules 
 

SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of DFO office  of the rank of 

Assistant Conservation of Forest  & above and any officer of the rank of Assistant / Under Secretary and above of the 

Forest  Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. 

 
(*) - Strike out which is not applicable Signature of the Tenderer 

Date: - 

 

 

SCHEUDLE –C 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 

(MINIMUM REQUIREMENT) 

 

Sl. No. List of plants and equipment‟s Requirement Marks 

01. Tipper   

02. Concrete Mixture   

03. Needle Vibrator   

04. Plate Vibrator   

05. Water Tanker   

06. Cantering & shuttering Materials   

  TOTAL  

Minimum Pass marks for qualification - 80 

NOTE : 

1. Capacity of each plant and equipment should be as per specification attached separately. 

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the authority of 

which in either case is to be substantiated before award of the work. 

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.” 

4. Apart from the above list, all other machinery/equipment as will be required for satisfactory completion of the work shall have to be 

deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained. 

 

 

 

Signature of Tenderer 
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SCHEUDLE –D 

CERTIFICATE OF LIST WORKS EXECUTED 
 

I/We do hereby certify that the following works have been executed by me/us in the past. 

 
 

Sl No. Particulars of work 

already executed 

Value of work 

executed/ In 

progress 

Name of 

Department 

under which the 

works were 

executed 

Period of 

commencement 

& completion. 

Whether the 

work was 

completed in 

stipulated 

period. 

Remarks 

1 2 3 4 5 6 7 

       

 

 
Signature of the tenderer 

Date. 

 
SCHEDULE – E 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 
 
 

1. a) Is the tenderer currently involved 

in any litigation relating to the works. 

Yes / No 

b) 

2. a) 

If yes: give details: 

Has the tenderer or any of its 

 
Yes / No 

 constituent partners been debarred/ 

expelled by any agency in India 

 

 
3. a) 

during the last 5 years. 

Has the tenderer or any of its 

 
Yes / No 

 constituent partners failed to  

 perform on any contract work in 

India during the last 5 years. 

 

b) If yes, give details:  

 
Note: 

Signature of the tenderer 

 
If any information in this schedule is found to be incorrect or concealed, qualification application will summarily 
be rejected. 
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SCHEDULE – F 

AFFIDAVIT 

(To be furnished in original in legal stamp paper) 

 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2. The undersigned also hereby certifies that neither my / our firm / company / individuals     

   nor any of its constituent partners have 
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for 

such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 
information as deemed necessary and as requested by the Department to verify this statement or regarding my 

(our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish 
any such information at the request of the Department. 

(Signature of Tenderer) 

Title of Officer 

Name of Firm 

Date. 

 

 

 

 

Form of Bid-Security Declaration 
Letter head of the bidder Date.            Bid No.: 

 

To 

 

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority] 

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid-Security. Declaration. 
 

2. I/We accept that, the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and / or 

suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum 

period of 180 days in addition to other penal action as per DTCN, if we are in breach of our obligation(s) under 

the bid conditions. 

 

Signature of the bidder 



 

BIDDER CONTACT ADDRESS 

Name. 

 

Address. 

 

E-mail ID 

 

Telephone No. 

 

Mobile No. 

 
Total: - 33 (Thirty-three) pages only APPROVED for 33 (Thirty-three) pages only 

 

 

 
Divisional Forest Officer,  

Puri Wildlife Division, Puri. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


