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BID IDENTIFICATION NO-B.D.O, P.S, PURI SADAR-01/2020-21

GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

OFFICE OF THE PANCHAYAT SAMITI, PURI SADAR

DOCUMENTS FOR COVER - |

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR THE WORK

“Repair and Renovation of Shastri Smruti (Degree) Mahavidyalaya,”

at

Baliput

ESTIMATED COST: - Rs. 18,C0,000/-

CONTRACTOR BLL H'.‘K%DFTI{'EH
PURI 3ADAR

Block Deveiopment Officer
Puri Sadar Block
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GOVERNMENT OF ODISHA
OFFICE OF THE PANCHAYAT SAMITI, PURI SADAR.
Phone No:- 06752-223369, E-mail:-ori-bpuri@nic.in
INVITATION FOR BIDS (IFB)

Bid Identification No.. B.D.0, P.S, PURI SADAR/01/2020-21

No:- T48 P.S PURI SADARI/Dtd:- 25.02.2021

The Block Development Officer. Puri Sndar, on behalf of Governor of Odishe invites pereentage rale bid in Single for the
“Ripair aud renovation of Shastri Smrati (Degree) Vahavidyalnyn, Balipnt™ work detailed in the tuble hefow from the comtractors registered
with the State Governments and centractors of equivalent Grade/Class registered with Central Government/MES/Railways for
exesution. The proof of registrntion from the appropriate authority shall be enelosed nlong with the bid.

Value of Bid Cost of Bid
b1 8 Name ol wirk ::I'L Securily docoment Class of Feriod of
™o (In Ry} [ H (I Kea)+18 hidl der completion
& {1 R YL GST
1 | ] I 3 4 5 5 7
Repalr and renovation of Sursjamala Saha 6 {six)
I | (Degree) College, Sharadhabali.Puri 23000607 | 23,0 i | SCC&BT | Culendar Masth
Repair and renovaiion of Shastri Smruti G (six)
- L | (Dearce] Mahavidyalaya, Baliput - 15.00,000% 18,600/ 7080/ I &C" | Calendar Mosth |
[ Caonstruetion of ACR (3 Nos.) and Repairing at 6 (5ix)
| % | Kanska Durga High School, Basndevpnr 3234000~ | | 32,3400 040 "ErRImY | Colnderhlosth
Construction of ACR {2/ Mos.) at Bira & (six)
4. Balabhadrapur UG High Schoal 13,56,000/~ 13,560/ s RS Calendar Month
Costraciion of ACR (4 Nos.) and Repairing at 30.12.040 oy 6 (ol
s, i 2000 LLZ0/- 7080/ s(" & B" ! |
Bharpsvi High School, Biranarasinghpor Ckeadar Moath |

Constraction of ACR (3 Nosb 2t Gove. UG High
6| School, Gopinathpur W3I4000- | 20348/ 7080,- g & Vo & (61
' Calendar Mouth

Consiruction of ACR (3 Nos.) at Sarada Bibar |0 |l 6 isix)
. ich Schoal, S L A TS0/~ “O & B e
High School, Samangara Cakendar Month

Costraetion of ACR (3 Nos) and Repairing ak 3234 32340 6 (six)
5. S 000 b T050/- “C" & ‘BT sl
Birmharekrushaspur High School Calentar Mozth

Construction of ACR (3 Nos.) at Ramahari 4 P
£ Bindyapitha, Sasundamodsrpur 20.34,000/- 203 708~ T & BY f'ttu:d:lli'!ﬂziuﬂlh

Costruction of ACR (4 Nos.) and Repairing at

. : ; DR 42,132,000 42120 T0%0/- Ll R 6 (§ix)
Kautvayani High School, Chalishibatia Cnliadir Mt
Costruction of ACR {4 Nos.p and Repairing at | .
11. Madhusudan High Sehool. 39,1 2,000~ 3%1200- TOHi- srm g g . b {=ix}
Kanheibidyadhar par Calendar Monils
Costruction of ACR (4 Nos.) and Repaiving a 7,43 6 (5ix)
2.1 \LG. High School, Chandanpur 39,127,000 39,120~ 7080/~ & B Celendar Month }
Costruction of ACRK (2 Nos.) a 6 (six]
13. Pratappurusotiompur Nodal High S¢hool 13,56 04040~ 13,560/~ T/~ D" & Calendar Monik
CONTRACTOR BLOCK DL
PLRI SADAR
Block Development Qfia

Puri Sadar Block
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Costruction of ACR (2 Nos.) at Charishree High 6 (i)
14| Sehool, Jamarsuan 13,568/ TR - D & | Calendar Month
13.56,000/- {
Costruction of ACR (2 Nos.) and Repairaing ol & (six)
I5:1 Panchayat High School, Baliput 25,568/- R0 TCTETBN | CalondkrMonth
. 23 56000/~
Costruction of AUR (3 Nos.) at Tursvani Tligh 6 (six)
16. | School, Gadarmrugasica 2034000 | 203401 i HETEBY | Calendar Month
Costruction of ACR (4 Nos.) ot Surada Bikar AR o 6 (sin)
7.1 High School, Bakigusk 27,12,000- 27,1200 7080~ CT&BY | Catendar Month
Costruction of ACR {2 Nes.) at Mahavie High 6 {six)
18| School, Kanheibidysdhar pur 13.56,000- | 135600 TES0/- TS | | Sensad |
Sd/-
Block Development Ofificer,

Puri sadar Block
Memo No.- 749 /D, 25.02.2021

Copy submitted 10 the District Information & Public Relation Officer, Coliectorate, Puri for information & necessary
action. It is requested to get the tender notice published consuming size 12cmyx 20cm space in two leading odia daily (SAMAJ &
SAMBAD) and one Enplish National daily (INDIAN EXPRESS) News paper immedsaiely in one issue only for wide publication.
The complementary copies for the same may please be senl to this office Tor reference and record.

Sd~

Block Development Officer,
Puri sadar Block

Memo Noz- 750 /D, 25.02.2021

Copy forwarded 10 the Deputy Secretary to Government, Department of Informalion & Technology, Odisha, Bhubanzswar for
favour of information.

Sd/-
Block Development Officer,
Puri sadar Block

Memo No:-751 Dt. 25.02.2C021

Copy submitied to the Superintendert Engineer to Government of Odisha, P. R, Department, Bhubzneswar for favour of
information.
Sdé-
Block Development Officer,
Puri sadar Block

Memo No = 752 /Dt 25.02.2021

Copy forwarded to the Collector, Puri / Superintendent of Police, Purl / Project Director, DRIA, Puri / Sub-Colleetor,
Puri for favour of information and riecessary action.
Sdi-

Block Development Officer,
Puri sadar Block

CONTRACTOR BLOCK DEVLOFFICER
Black Diiiiispiddnt Officei
Puri Sader Block
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Memo MNo: -783 /B3t 28.02.2021

Copy forwarded 10 Executive Enginzer,(R&B) Division, Puri / Rural Works Division, Puri/ R W.S.S. Division, Purd/
Executive Officer, Puri Municipality, Puri for information and wide publication.

Sdi-

Block Development (Hficer.
Puri sadar Block

Memo Noi- 754 /M. 25.02.2021

Copy to the Tahasildar, Puri for information and wide circulation.

Sd/-

Black Development Officer,
Puri sadar Block

Memo No:- 755 /D, 25.02.2021

Copy to Notice Board of the Panchavat Samiti , Purl Sadar / Head Clerk / Cashier for information and wide circulation.

Sd/-
Biock Development Offices,
Puri sadar Block

BLOCK DEVMOFTICER

Block DRysprract Officer
puri Sadar Block

CONTRACTOR
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OFFICE OF BLOCK DEVELOPMENT OFFICER, PURI SADAR.
Phone No:- 06752-223368, E-mail -arl-bpuri@nic.in

Bid Identification No - B.D.0O, P.S, PURI SADAR/01/2017-18
Mo:- F.8 PURI SADAR/Dtd:-

I. Block Development Officer, Puri sadar on behall of Governor of Odisha invites percentage rate bid in Single
eligible contractors for the works as detailed in the table below:

Nature of Work ! “Repair and renovation of Shastri Smrod (Degree) Mahavidyalaya, Bal pat
Mo, of Works : 01 No.
Tender Cost : As specified in the bid documenis
Class of Contracior : As specifiad in'the bid docomenis
Available of Bid document in Website : From Dt 01.03.2021 of 03.00 PM to Dt 15.05202| up te 5.00 PM
Date of opening of open Bid : D1.16.03.2021 at 1 1.00 AM

2

2. The Bidders have to participate in open bidd:ng only. Further details can be seen from the Website: WWW.DUTLIECIN
3. Any Addendum / Corrigendum / Cancellation of tender can also be seen in the newspaper.

Sd/-
Block Develepment Officer
Puri Sada- Block

Memo No. 756 { Dt. 25.02.2021
Copy forwarded to the Advertise Manager, The Samaj, Gopabandhu Bhawan, Cuttack ! The Advertise Manager, The

Sambad, Bhubaneswar / The Advertise Manager, The Indian Express, Bhubaneswar with a request to get it published in your news

paper immediately & submit the bill as per Govi. of Odisha, | & P.R. Department approved rate along with coepy of the
advertisement tender news paper for necessary pavmeant,

Sdi-

Block Development Officer
Puri Sadar Block

I TRACTOR BLIOC= D}/C'F"HCER
Blocs BBk Ent Office
puri Sadar Block
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the work: “Repair and renovation of Shastri Smruti (Degree) Mahavidyalayn, Balipu:,"

[ SE Particulars | Reference to Whether Reference
No Clause no. furnished lo Pa
Yes No MNo.
01. | Cost of tender paper
Rs. 6000.00 + Rs. 1080.00 (GST 18%) = Rs. 7080.00
02. | Cost of tender paper in case of downloading from intemet ;
_ Re. 10000.00 + Rs. 1800.00 (GST 18%) = Rs. 11800,00 :
03. | EMD for Rs. 18000.00 (Scanned copy of the financial !
instrument shall be furnished)
OR
EM.D for Rs 36000.00 in case of deploying machineries
outside the State
03 | APS- Differential Cost
04. | Copy of valid Registration Certificate .
05. | Copy of valid GST clearance cerificate |
06. | Copy of PAN Card i
07 Mo Relationship Certificate in Schedule —A r
08 | Information regarding current litigation, debarring / expelling of
the tender or abandonment of the work by the tenderer
{Schedule-E)
08. | Affidavit (Schedule-F) I
10. | Tools & Plants and machineries as per the requirement in -
Schedule-C (Minimum 80% marks to be obtained)
(A) | (Proof of ownership of Tools & Plants and machineries is to be
furnished in shape of copy of inveices / required sale deed jn
case of 2™ purchase / required lease dzed with owner ship
documents of the leaser duly attested.)
SL List of Plants & Equipments Requirement |
1 Truck/Tipper 2 Nos
2 Mixture Machine 1Mo |
_3 | Water Tanker . 1 No |
4 | Generator 1 No il
5 | Plate Vibrator KA -
&} Needle Vibrator 1 Ng
7 Centering & Shuttering 1Mo
(B) | Certificate by the Executive Engineer under whom the
machineries/equipments are deploved as per Annexure-ll of
Schedule-C
{C) Time Schedule for movement of equipments | machineres available
with the tenderer from one site 1o work site as per Annexure-Iv of
Schedule-C
CONTRACTOR BLOCK D%El FFICER
Fa;,m SADAR
Rlock Development Officer

Puri Sadar Block
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OFFICE OF THE PANCHAYAT SAMIT! : PURI SADAR

CONTRACT DATA
A. GENERAL INFORMATIONS
S Particulars Details
No
| Bid ldentification No, BDO, PSPFURBABAR ...
2 Name of the Work (Clause No.1 of = %
Repair and renovation of Shastri Smrut (Degree} Ma havidyalaya, Balipat,
DTCN)
i Officer inviting tender BDO, Puri Sadar
i_ 4 BDO Puri Sadar
T Estimated Cost (Clause No.1 of DTCN) | Rs, 13,00,000/-
i
| L
B. BID INFORMATION
i Intended completion period/Time period 06 (Six) calendar month |
assigned for Completion as per clause 8 of '
DTCN
7 | Last Date & time of submission of Bid (Clause | Time: 05.00 PM b
No. 2 of DTCN.) Date: 15.03.202] ]
Cost of Bid Document (Clause No. 4 of DTCN.) !
i Bank draft separaiely Rs. 6000 00 + Rs. 108C 00 (GST 18%) = Rs. T080.00 |
8 against each amoum
i in favour of BDO, Puri Sadar
iii payable at Puri
9 Bid Security (Clause No. 6 of DTCN.)
i Amount Rs. 18.000/-
' i Pledged ir favour of BDO), Puri Sadar
iii Pavable at Puri
iv Type of instrumen: As specified in the Bid document ]
[ 10| Period of submission of origimal financial From 03.00 PM on dt. 01.03.2021 to 05.00 PM on dt .
instruments 15.03.2021 (during office hour only)
11 Date of opening of Technical Bid (Cover-1) At 11.00 AM on dt. 16.03.202]
12 Verification of original documents As per ciause 15.6.4 of Works Department guide line
No.7885 dt.23.07.13
13 Bid validity period (Clause No. 9 of DTCK.) o0 days
Minimum period of contract / agreement / lease 06 (Six) calendar month
14 deed of equipment and machineries as per Clause
No. 10 (v) el DTCN.
il TS Currency of Contract Indian Rupees
i e Language of Contract English
CONTRACTOR BLOCK I'Ml-‘E-’ICER

Bloci HEVRti¥¥ent Officer
Puri Sadar Biock
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Gevernment of Odisha
Works Department

Qffice Memorandum
File No O7S56800042013 (P1-IV) - 122 66 M, Dated. & -1\ -
Sub:-Amendment of Codal | Contractual provisions.

After carefu! consideration Government have been pleased to make
amendment to contractual end codal provisions for increasing the efficiency and
transparency of Department dealing with infrastructure devetopment of the State as
per Anntexure- 1, 15 1L, Y. V. VI & VI
1. These amendments shall take effect from the date of issue of the order.

2. Accordingly, ralevant existing codal/ contractual provision stands modified with
effect from the date of issue of this O M.
3. This has been concurred in by Finange Department in their UOR No 157-WF-i

dt17 52012
M‘ﬂ

EiC - cum- Secretary to Government

Mamo No, - 2e 3 MW, Dated. L 1 - o v
Copy forwarded to P. S. o Hon'ble Chief Minister. Odisha for information and

necessary action.
7 Ll W
FA - cum- Addl. Secretary Eﬁ Gavgrr%mnt

MemoNo. | 22,6 & A, Dated. <11 La)Ts

Copy forwarded tc OSD to Chief Secretary, Odishal P 5. to Development
Commissioner- cum-Adagitional Chief Secretary. Odisha for infermation and
necessary action.

F At ;
FA - cum- Addl, Sacreiﬂri%” ,;é‘:!nnmm
MemoMNo 1 3> &9 W, Dated -1\ ra\V%

Copy forwarded ta All Departments / Managing Director, OB & CC Lid.
Bhubaneswar / Managing Directar, OCC Lid., Bhubanaswar for Information and
necessay action.

o B
FA - cum- Add| Secretary in/Gdvermment

LY

AN

CONTRACTOR BLOCK DE

Block B

FT1C
b

LR

ent Office

Puri Sadar Block
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Annexure- |
1) to Pa -4.16 (&) [v] 3 Vaol- substitulion

Note- (vii) - For the purpose of eslimate, the approved quary lead is 1o be provided
fudiciously. Engineers in charge would be rasponsible far ensuring the quality of the
materials supplied, The contractors would, however, be responsible for procurement of
materials from authorised sources and voluntarily disciosa the source of arocurement for
the purpose of billing Besides, the bidder would be required to submi the details of
quarry for procurement while submitting the bids.

Annexure- Il
2y Ame ent to - 14 - oPWD Vol-i incl

Note-l- If L1 bidder does not tusn up for agreement after finalization of the tender, then
ha shall ba debarred from participation in bidding for three ypars and action will be taken
lo biacklist the confractor. In that case, the L2 bidder, o fulfils, other required criteria
would be called for drawing agresment for execution of work subjsct to the condition that
L2 bidder negoliates at par with the rate quoted by the L1 bidder otherwise the tender
Will be cancelled In case a contractor 8 black listed it will be widely publicised ang

L o, o

intimated to all departments of Govermnment and alsc to Govt. of India agencies working
in the state.
Annexure- |
3} A o ix- €-35 Code, Vi inclusion

Clause No- 36- If the rate quoied by the Bidder is less than 15% of the tendered amount,
then such a bid shall be rejecied and the tender shall ba finatized basing on merits of
rest bids. Bul if more than one bid is quoted at 14.99% (Decimais up 1o two numbers will
be taken for all practical Purposes) less than the estimated cost, the tender accepting
authority will finalize the l=nder through a fransparent ftery system, where all
bigders/their authorised representatives, the concamed Executive Enginser and DAO
will remain present.

LA |
|
\5 |

PURI SADAR

Block Development Officer
Puri Sadar Biock
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Note- (11} - When the bid amount is up 1o 10% less than the estimated cost, no additional
performance securily is required 1o be deposited When the bid amount is less than the
estimated cost by more than 10% and within 15%, in such an event. the successful
bidder will deposil the additional performance security 10 the extent of 1.5 times of the
different:al cost af the bid amourt! and 80 % of the estimated cost

(B)- Amendment to Para-3.6.6 {V) Note-ill of OPWD Code, Vol by inclusion —

Note-lil- For avalling incantive clause in any project which is completed before the
stiputated date of completion, subject to other stipulations it is mandatory on the part of
the concerned Executive Engineer to report the actual date of completion of the project
as soon as possible through fax or e-mail so that the report is received within 7 days of
such completion by the concemed SECE & tha Admmistralive Deparimen! The
Incentree for timaly compietion showid be en @ graduated scale of one percent le 10
percent of the cantract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale

Before 30% of contract period =10% of Contract Value
Before 20 to30% of contract pencd=7.5% of Contract Value
Before 10 te 20% of contract period=5% of Contract Value
Before 5 to 10% of contract period=2 5% of Contract Value
Before 5% of zonlract period=1% of Contract Value

Note-H- In case of tender accepled below schedule of rale | she tender armount excluding
centages shall be treated as sanctioned amount and allofment will be limited to that
extent Any deviation in scope of work affecting the agreament amount in such an
asgreement wil be govemad by the relevant provisions of OPFWD Caode

Jalnben i

Biock Development Officer
Puri Sadar Block
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CONTRACTOR

Bills- Clause -21- For warks above values Ra F.00 akh 0 civil works and work vaiue
a#bove Rs 1 00 lakh in electricaitPH works the JE.s & A £ & will be requered to submit bill
for each on going work on 20" br next working day of every month to the concermed EE.
The E.E. on receipt of the bill will take steps for payment of the same by 30™ or the next
working day during the month The E E in charge of the Division will furnish a ceriificate
to the chiel engineer with copy o the concerned SE that the bills for all on going months
have been paid failing action wiil be initiated against the erring officer ”

Amendment to Para-3 5.18 Note-Vill of OPWD Code, Vol-|

Note-Wili- Before acceptance of tender, the successful bidder will Be required to submita
work programme and milestons basing on the financial achievament so as to caomplata
ihe work within the stipulated time and in case of fallure on the par of the agency to
achiave the milestone figuidated damage will be imposed

=

AN

BLOCK DEW OFFICER

Block Develipriee Officer

=

Puri 5aa

ar Block
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OFFICE OF BLOCK DEVELOPMENT OFFICER, PURI SADAR
DETAILED TENDER CALL NOTICE

FOR"Repair and renovutionnf Shastri Smrui (Degree) Mahavidyalsya, Baliput,”

Wk Ak

1. Sealed percentage rate bids are invited in Single cover system from "D” Class/ “C” Class contractcrs
registered with the State Governments and contractors of equivalent Grade / class registered with Central
Government { MES / Railways for execution of civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.WW.D. FORM P-1 for the work “Repairc and renovation of
Shastri Smruti (Degree) Mahavidyalaya, Baliput,” &t an estimated cost of Rs. 18.00,000/- only. The adepted format for

percentage rate is same == that of the form adopted for item rate tenders but the word “item rate” shall be
replaced by “Percentage rate” and the contract will be “amed as P-1. Bids from Joint Venture are not
allowed.

Z. The Bid documents are available at Office of the BDO. Puri Sadar and from official website of Government:

hitps /fwww.puri.nic.in from 03.00 PM of 01.03.2021 up to 05.00 PM of 15.03.2021. The last date and time
of submission of Bid is as per contract data.

3. The Bid documents will be openead by the assigned officer in the office of Block Development Gfficer, Purl
Sadar at 11.00 AM on 16032021 in presence of the bidders or their authorized representatives who wish to
attend.

4. The cost of Bid documents in shape of demand draft issued from any Nationalized scheduled bank may be
prepared in the name of the BDO, Puri sadar and payable at Puri separately for Rs. 5,600.00 & Rs.

1080.00 towards Bid cost and GST of bid respectively. The Bid cost ard GST cost shall be deposited in shape

of Bank Draft prepared on or before the last date of receipt a.ong with the Bid,
5. The bid is to be submitted in one covers.

(i) Cover-! is to contain scanned EMD. Cost and GST of bid document. scanned copy of registration

certificate, PAN card, valid GST clearance certificate dndertaking/certificates duly filled, affidavit, wok
experience certificate and documents required as per the ralevant clauses of this DTCN & price bid duly filled
in and signed by the bidder.

6. The open bid must be accompariied with scanned copies of financial instruments towards bid security of tre
amount as specified in the Contract Data along with the Bid in the form of Fixed deposit receipt of
Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development Officer,
Puri sadar and payable at Puri the place as specified in t1e Contract Data as per the terms and conditiors
laid down in GGFR and in no other form. Bidders desirous ‘o hire machineries or equipments from outside the
State or owned but deployed outside the State are required to furnish the bid sacurity as specified 1 the
Contract Data in form of above shape and as per the above terms and conditions. Bid not accompanied with
EMD as specified above shail be liable for rejection.

7. The intending bidders are required to produce documents viz oniginal Registration Certificate, valid VAT
clearance Certificate, PAN card after opening of Technical Bid for verif.cation purpose in the latter stage along
with the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-| of Schedule-C, preferably within three working days from the date of opening of the tender.
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwisa his/ her bid
shall be declared as non responsive and thus liable for rejection

8. The work is to be completed in all respecis within the time period as specified in the Contract Data_ Bidders
whose bid is accepted must submit a work programme at the time of exacution of Agreement.

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed ta by the bidder and the Depattment.

10. (i) The Contraclors are required to furnish evidence of owrership of principal machineriss/equipments in
Schedule-C as per Annexure-l for which contractor shall have to secure minimum 80% of marks falling
which the tender shall be liable for rejection.

CONTRACTOR BLGCKE?UIT[FF,R
PLIR] SADAR
Block Development Officer

Puri Sadar Block



Page 13 of 40

{ii} In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from ane site to work site of the tendered work in Annexure-1V of Schedule-C,

(iii) The contracior shall furnish ownership documents for thase machineries which he is planning to deploy for
the tendered work if these are not engaged and produce certificate from the Executive Engineer as per
Annexure - lil of Schedule-C under whom these are deployed at the time of tendering as to the perind
by which these machines zre likely to be released from the present contract. Certificate from the
Executive Engineer of Government of Orissa or Engineer-in-Charge of the praject (in case of non-
Government projects) under whose jurisdiction the work ‘s going on, shall not be more than 90 davs old
on the |ast date of receipt of tender

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional
1% EMD /Bid Security. The entire bid security Including the additional bid security shall stand forfeited in
case the contractor fails to mobilize the machineries within a perod as to be able lo exscute an item of
work as per original programme which will be part of the agreemert.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
long term basis for a minimum period of as mentioned in contract data from the last date of receipt of
Bid .

11. An applicant or any of its constituent pariners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from gualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents including Bank guarantee An affidavit to this effect is fo be fumnisaed in Schedule-F. Non
furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule — F, the bid
document will be summurarily rejected.

12.  No Relation certificate: - The contractar shall furnish a certificate along with the tender to the effect that he
is not related to any officer in the rank of an Assistant Engineer & above in the state PW.D. or
Assistant/Under Secretary & above in the Works Department, If the fact subsequently proved to be false, the
contract is liaple to be rescinded. The eamest money & the total sacurity will be forfeited & he shall be liable to
make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separale sheet vide Schedule-A.

13, Each bidder is to submit atong with bid a note regarding his experience an execution of
a) Name of the Project: -
b) Estimated cosl: -
c) Tetal length of Project. -

d} Major ltems of work: -

e} Quantity of items:- iy As per Agreement: -
il As per execution: -

f) Date of Commencement:-

g) Stipulated date of Completion: -

h) Actual date of completion: -

i) Other details if any. : -

14, If an individual makes the application, the individual should sign above his full type written name and current
addrass.

CONTRACTOR BLOCK mﬁ 15 fFicer

puri Sadar Biock
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15, If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish ful type
written name and the full name of his firm with its current address in a forwarding letter,

16. If the application is made by a firm in paitnership, it shall be signed by a partner halding power of attorney for
lhe firm in which case a ceified copy of the power of atrorney shall accompany the application, A caertified
copy of the partnership deed and curient address of all pariners of the firm shall also accompany the
application,

17. If the application is made by a limized company or a corporation, it shall be signed by a duly authorized person
holding power of attorney for signing the application in which case & certified copy of the power of attomey
shall accompany the application. Such limited company of corporation will be required to furnish satisfactory
evidence of its existence aleng with the technical bid.

18. The tender should be stricty in accordance with the pravisions as mentioned in the tender schadule. Any
change in the wordings will not be accepted.

19. No bidder will be permitted to furnigh their bid in their own manuscript papers. All informatien should be
submitted in English.

20. Submission of more than one tender by & bidder for 2 particalar work will liable for rejection of all such tender
papers.

21. Percentage rate contract (vide Works Dapartment letter no.8310 dr.17.05.2008)
In case of Percentage Rate tender, -

(i) The contractor has to quote percentage excess or less over the estimated cost in the Prica Bid
appended lo the tender document,
(ii) The Contractors participated in the tender for more than one work may offer canditional rebate.

Rebate offer submitied in 2 separate letter duly scanned shall be opened, declared and recorded first
The rebate so offered shall be considered after eaening of all packages called in the same Tencer
Notice. The Contractors who wish to tender for two or more works shall submit separate tender “er
each. Each tender shall have the Bid Identification No., Name & SI. No. of the work {(as per IFB) to
which they refer.

(i} The Contractor will quota percentage excess/less up to one decimal paint only. if he writes the
percentage excess/less up to two or more decimal points, the first decimal point shall only be
censidered without rounding off

{iv) In the contract P-1 time is the essence. The conlractor is required to maintain a certain rete of
progress specified i the contract

{v) The quantity mentioned can be increased or reducad to the extent of 10% for individual fems subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority 's mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vif) Bills for percentage rate tenders shall be prepared al the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bil

22, The bidder shall carefully study the tentative drawings and spacifications applicable to the contract and all the
documents which will form & part of the agreement to be enterad in o by the accepted bidder ard detailed
specifications for Orissa and other relevant specifications and drawings. Complain at a future data that plans
and specifications have not been seen by the bidders cannot be entertained,

23. The drawings if any furnished with the bid are tentative and subject o revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But ihe tendered rate guotad by the
bidder will hold gocd in case of such modification of drawings during the time of execution and shall in nc way
invalidate the contract and no extra monstary compensation will be entertained. The work shall howsaver be
executed as per final approvad drawing to be issued by the Engineer-in-Charge as and when required.

24, Every bidder is expected before guoting his rate to Inspect the site of the proposed work. The bidder should
also inspect the quarries and approach roads to quarries and satisfy himselfthemselves about the quality gnd
availability of materials. In every case the materials must comply with the relevant specifications. Comp aints
at future date that the availability of materals at quarries has been misiudged cannot be entertained.

25, The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

’
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It must be definitely understood that the Gavernment does rot accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section,

Additional performance Security:

Additional performance security shall be deposited by the successful bidder before execution of the
agreement when the bid amount is senously unbalanced i g less than the estimated cost by more than 10%.
In such an event the successful bidder shall deposit the additional performance security to the extent of 1.5
times of the differential cost of the bid amount, in shape of Fixed deposit receipt of Schedule Bank /
Kissan Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Post Office
Time Deposit Account, duly pledged in favour of the Block Development Officer and payable at the
place as specified in the Contract Data which wi:l be over and abave the performance security. The additional
performance security in any other from will not be accepted.

If the Contractor fails lo complste the work, the amount so furnished as additional performance
security will be forfeited in acdition to the Sther penal clauses. if any, to be imposed.

In case of any discrepancy in printing or cmissiors of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

The tender containing extranecus condiiions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not 5e
accepted.

1) Schedule of guantities are accompanied in Single Cover. It shall be definitely undsrstood that the
Government does not accept any respansibility for the cermeciness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions
of the Contract and such cmissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be en‘ertained.

i} The quantity mentioned can be increased or decreased to the extent of 10% for individual items subjec:loa
maximum of 5% over the estimated cost. If it exceads the limit stated above, prior approval of competent
autharity is mandatory before making any payment,

The authority reserves the right to reject any or all the tenders recsived without assigning any reasons there-of
what so ever,

The bid security (earnest money) will be ratained and dealt with as per the terms and conditions of the OPWD
Code.

] The bidder/tenderer whose bid has been accapted will be notified of the award by the Enginesr-in-
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance™) will
state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter
and in the contract called the "Contract Price®).

1) The notification of award will constitute the farmation of the contract. subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per Clausse 27
of DTCN in form of Fixed deposil receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings
Bank Account/Natioral Savings Certificate/Postal Office Time Deposit Account duly pledged in favour
of Block Development Officer, Puri sadar and payable at Puri and in no other form which including
the amount already deposited es bid security (earnest money) shall be 2% of the vaiue of the
tendered amount (excluding 1% deposited towards hiring of equipments/machineries from outside
the State if any) and sign the agreement in the PWD Form P-1 for the fulfillment of the contract in the
office of the BDO, Puri Sadar, Puri and payabla at Puri or as directed. The security deposit togather
with the earnest money and the amount withheld according to the provisior of P1 agreement shall be
retained as security for the due fulfillment of this contract and addilional performance securty in
accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Block
Development Officer. Puri Sadar and the successtul bidder. Within 15 days following the notification of
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award along with the Letter of Accaptance, the successful bidcer will sign the agreement and defiver it
to the Engineer-in-Charge. Following documents shall form pat of the agreement.

a)  The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if ary, forming the bid as issued at the time of invitation of bid and scceptance trareof
together with any correspcndence leading therato & required amount of performance security
including additional performance security

b) Standard PW D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make tha security deposit as sbove shall entail
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until
the required amount of initial security deposit and additional performance security deposit are
received by the Block Development Officer, Puri Sadar. The security will be refunded after One year
of completion of the work and payment of the final bill and will not carry any ‘nterest,

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, whare
bidders [ tenderers back cut from the offer before acceptance of tender by the competent
authority,

vi) Amendment to Para 3.5.18 note ~viii of OPWD code Voi-| WD office Memorandum no 12366 dt
8.11.2013
Before acceptance of tender the successful bidder will be required to submit a work pregramme and
mile stone basing on the financial achievement so as to complete the work within stipulated time and
in case of failure on the part of the agency to achieve mile store liquidated damage will ba imposad.

24. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither parly to the contract will be
competent to bring a suit in regarc to the matter by this contract at any place outside the State of Orissa.

35. The contractor should be liable to fully incemnify the depariment for payment of compensation under wor<man
Compensation Act. VIIl of 123 on any account of the workmen emplayed by the contractor and full amcunt of
compensation paid will be recovered from the contractor.

38. Bidders are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Deparment
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Did.27.09.61 as amended fram time to tim=.

37 In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the BDO, Puri Sadar will have the right to investigate and if the contractor is “ound
io be in default, he may recover such amount due from the contractor and pay such amount 1o the labour
directly under intimation to thke local labour office of the Govt The contractor shall not employ child labour. The
decision of the BDO, Puri Sadar is final and binding on the contractor.

38. The contractor shall bear cost of various icidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

a. Rent, royalties and other charges of materials. octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and cther cost on account of land and building including temporary building and
temporary electric connection to work sit2 as well as construction of service road and diversion road a-d its
maintenance till completion of work as required by the bidders for Coliection of materials, storage, housing of
staff or other purpose of the work. No bidder will however be liable tc pay Govt. for temporary occupation of
land owned by Govt. at the site of the work.

b. Labour camps or huts necessary 1o a suiiable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
wiork.

d. Fees and duties levied by the municipal, canal or water sugply authoriles.

e, Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at worke and
approaches in order to protect the public and employees from accidents.

9. Compensation including the cost of any suit for injury to perscns or property due to neglect of any maior
precaution alsc become payable due to operation of the workmen compensation act

h. The contractor has to arrange adequate lighting arrangemrent for the work where ever necessary at his own

cost.
CONTRACTOR BLOCK Mﬁr-‘mm
LRI S ADAR
Block Deve lopment Officer

Part Sadar Block



Page 17 of 40

38 After the work is finalized, all surplus materials should be removed from the site of work, PreEminary wark

such as vats, mixing platfcrms etc, shauld be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rate.

40, Nao payment will be made for bench marks, leve! pillars profiles and benching and leveling the cround where
required. The percentage rate to be quated should be inclusve of carriage of all materials and incidental item
of works,

41. It should be understood clearly that no daim what-so-evar will be erertained to extra items of works, exta

quantity of any item besides agreement cuantity unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up

42, The bidder shall have to abide by the C.P.W.D. safety code rules infroduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25 11.57,

43, Bid documents consisting of plans, specifications, the schedule of quantities and the set of erms and
conditions of contract and other necessary documents can be seen i1 all the offices issuing the documerts
during office hours every day excapt on Sundays and Public Holidays till last date of sale and receipt of bid
documents, Interested bidders may obtain further information at the same address. But it must be clearly
understood that the bids must be received in order and according to the mstructions.

44 Bidders are required to go through each clause of PWD. Form P-1 carefully in addition o the clause
mentioned herein before tendering. In case of ambiguty, the clauses of PWD Form P-* with latest
amendments shall superscede the condition of D.T.C.N.

45, All reinforced cement concrete work showd cenform to IRC Code and Eridge Code section I, I1, [il. IV and VIl
& |atest design criteria for prestressed concrete bridges specifically for road and bridges issued bv MoSRT&H,
Gowt. of India. MoSRT&H Specification fer Road & Bridge work (Latest Revision) shall be the guiding book for
execution, quality assurance, specificatior and measurement for all items of Road & Bridge works

465 Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight,

47, The Department will have the right to inspect the scaffolding. centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion

48 Concrete should be machine mixed unless otherwise ordered in writing by the Addl. PD (Tech.), DRDA, Puri.
The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purposs at his own
Cost.

49, Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

a0. The bidder should arrange the materials like Steel, Cement. paint and bitumen etc. of approved guality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due lo delay in procurement of materials,

51, The bidder will be responsibie for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

52, If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in additien to any other liabitity civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate ar
markel rate whichever is higher. The penally so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds
of sale thereof.

53 The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office’ incharge subject to the availability of the riaterials. The bidder shall make all
arrangement for proper storages of materials but no cost for saising shed for storage, pay of watchman etc.
will be borne by the Department The Department is not responsible for considering the theft of materizls at
site. |t is the confractor’s risk. Under any such plea if the bidder stops the work, he shall have te pay the full
penally as per clause of P-1 agreement.

54. The Department will have the right to supoly at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account The rate of issue cf such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.(DELETED As Department will not
supply any material)

55. All the materials which are to be supplied from Block Office slore will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizas in case
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of M. S. Rods or Tor stee/M.S Angles, Tees and Joists elc, After issue from the Block Ofice store the
n;atedals may be under the custody of the contractor and the contractor will be responsible for its safety and
storage.

56, Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement. steel, bitumen and svery sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory snd approved by the Department before use.

57. TOR rods, plates and structural members will be supplied in quantity. length and size available in the stock

For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter,

size and specification as actually used (including hooks and cranks) in the work cosrect 1o an inch or cm. and

their weight calculated as per sectional weight prescribed by the Indian Standard Specificatior or as directad
by the Engineer-in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the

department has get the right to shift the aztual bridge position within a “easonable range in both Ws and Dis.

59. The contractor should at his own cost arrange necessary tools and planis required for the effizient execution
of work and the rates quoted should be inclusive of the running charges of each plart and cost of Conveyance

0. After completion of the work the contractar shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and beaar the antire
cost of the test.

81, No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized in filling.

82 The stack of metal and chips will e measured in boxes of 1 5m = 1.5M = 0.56M which will be taken as 1 5m =
1.5M % 0.44M = 1 Cum.

83, The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute in
advance an agreement with the BDO, Pur Sadar,

B84, The depth of foundation indicated on the crawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

65 a) It should be clearly understocd that the Joints of the bars are to be provided with lasping, welos or bolts nuts
as will be directed by the Engineer-in-charge

b) Concrete test specimens 150mm * 150mm % 150mm in size {whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer. The contractor sha!l bear the cost
$0 involved in testing. The test specimer in cube should be earried out in the Departmental Quality Control
and Research Laboratory of Cultack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-lll.

4

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained ‘ater on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concreta.

d) Plain concrete and reinforcec concrete specimens will be tested in Govarnment Test Houses at Alpore or
Quality Control and Research Laberatory at Bhubaneswar Jost of testing of all specimens and samples will
be borne by the Contractor:

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in poskion shall not
be permitted

66. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
7. No claim for carriage of water what-sc-ever will be entertainad.

68. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.2 50 000/~ The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and wouid
last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be

less than the emolument of persarnel of equivalent qualification emplayed under Government. The number of
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apprentices to be employed should be fixed by the Chief Engineer in the manner se that the total expenditure

does not exceed one percent of the tendered cost of the work.
68, Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or

tender -as laid down in works and Transporl Department Resolutior No-285 date-17.04.1974 The Orissa
Bridge and Construction Corporation will aiso bs allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their lender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.
Amendment of existing Clauses - By acmission of a lender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred 0 above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adsquate to complete the work according to the
specifications attached there to and that h= had taken in to account all conditions and difficulties that may be
encountered during its progress and lo have quoted rates including Iabour and materials with taxes . octroi
-other duties, lead, lifts, loading ard unloading, freight for ell materials and all other charges necassary for the
completion of the work, to the entire satisfaction of the Ergineer-in —Charge of the work and his autharized
subordinates. After acceptance of the cantract rate Government will nct pay any extra charges for any reason
in case the contraclor claims later on to nave misjudged as regard availability of materials, labour and other
factors.

71 The prevailing percentage cf I. T. Depariment of the gross amount of the bill towards income tax will be
deductad from the contractor's bill.

12, The Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where
Agreement Value is ane lakh and above.

A, The contractor is required to pay royalty to Govt, as fixed “rom time of time and produce such documents in
support of their payment to the BDQ, Puri Sadar with their bills, falling which the amount towards royalties of

different materials as utilized by them in the work will be recoverec from their bills and deposited in the
revenue of concerned department.

-,4
=

74, CESS @ 1 (one)% of the amount of the estimated cost as per Tender notification read with latest corrigendum
if any will be proportionately deducted frorm the Contractor’s bill at the time of making payment of each bill
75 Under no circumstances interest is chargeable for the dues or additions| dues if eny payable for the work.

T6. Under section 12 of contractors labour (Regulation and Abolition) Acl. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licansing authorities of labour Department.

. Sample of all material - The con:ractor shall supply sample of all materizls fully before procurement for the
work for testing and acceptance as may be requiring by the concerned =ngineer-in-Charge.

78 Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good Ine works. The defact liability period for
the work is 12 (twelve) calendar months from the date of successful completion of the work.

3 From the commencement of the works tc the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs cceasioned or
rendered necessary to the same by fire or other causes and they hold the Govt, of Qrissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct or the part of the contractor or 2ny one in his employment during the exacution of
the work. Also no claim shall be entertained for loss due to earthquale, flood, cyclone, epidemic; riot or any
other calamity whether natural or incidental damages so caused will Have to be made good by the contractor
at his own cost. ;

ED. (a) (i) REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN

(STEEL, CEMENT).

If during the progress of the work the price of any materials {Excluding the cost of steal cement incorporated in
the work (not being materials supplied irom the Block Office store' in accordance with clause there of
increases or decreases as a result of increase or decrsase in the Average wholesale price Index (sl
commodities), and the contractor there upon necessarily and properly pays in raspect of that materiais
incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or
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liable to refund, quarterly as the zase may be, such an amount, as shall be equivalent to the plus ar mirus
difference of 85% in hetween the Average Wholesale price Irdex (all commaodities) which is operating for the
guarter under consideration and that operated for the quarter in which the bid was receiver (last date of
receipt) as per the formula indicated below provided that the work has been carried out within the stipulated
time or extension thereof as are not attributable to him. If penalty is levied for delayed completion of the work,

the contracior shall not be eligible to get price escalation on the sbove materials on the value of works
executed during the extended period.

This clause will be applicable to the cortracts where original stipulated period of completion is more than 18
months,

In the situation where the period of completion is initially stipulated in the agreement as less than 18(eighteen)
months but subsequently the completion period has been validly extended on the ground that the delay in
completion is not attributable to the contractor and in the result the tolal period including the extended period
stands more than 18(eighteen)menths or more, price escalation for other materials is admissible only for the
remaining period excluding 18(eighteenjmonths there from

Formula to calculate the increase or decrease in the price of materials:

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and
POL procured by the contractor skall be pid in accordance with the foidowing formula:

Vi = 0.85 x P 100 x R X (M - Mo}Mo

Vin= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates
of matenals other than cement, steel, bitumen, pipes and POL.

R= Value of work done during the quarter under consideration excluding the work executed under extra items
if any at prevailing schedule of rate/ derived rates,

M, = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of
bids (as published by the Economic Adviser to Gowt. of India, Ministry of Industry and commerce, New Delhit.

M; = The all India wholesale price index !ail commodities) for the quarter under consideration as published by
Economic Adviser, Govt, of India, Ministry of Industry and commerce, New Delhi. In respect of the justified
period extended for completion of the work, the index prevailing at the time of stipulated date of completion or
the prevailing index of the period under corsideration, whichever is less, shall be considered.

Py, = Percentage of material component {other than cement. steel, bitumen. pipes and POL) of the work, as
indicated in clause -98 (d) balow.

(a)ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF
PRINCIPAL MATERIALS (STEEL,CEMENT NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF
TENDER:

If after submission of the tender, the prices of Steel, Cement ( not being supplied by the Depariment)
increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension for the work, the coniractor shall be eligible to get differential cost due to such hike on the
value of works executed during the stipulated period and during the extended period when the reasan of delay
in complation of the work is rot attributabls to the Contractor. If penalty is levied for delayed completion of the
work, the contractor shall not be eligible to get price variation on the above materials on the value of works
executed during the extended perind.
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Reimbursement in case of differeritial cost due o increase n prices of cement, steel are to be made by the
BDO, Puri Sadar with prior approval of tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of differen: materials from authorized
dealers for the said work.
2) Differentiai cost will be a'lowed sonly for the works which are progressed as per the approvea work

programme / revisec work programme duly approved by the Engineer in charge.
Recovery in case of decrease in prices of cement, steel bitumen dpipes sha be made by concerned
Executive Engineer from the Contracior immediately.

The increase/decrease in prices of cement, steel Bitumen and Fipes for reimbursement/racovery shall be
determined as follow.

Adjustment towards differential cost of cement
Ve =(Ci -Cy )Cy % Actual quzntity of cement utilized in the work during the guarter under consideration x base
price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.

V. =Differential cost of cement i . amount of increase or decrease in rupees to be paid or recoverad.

G = All Indlia Wholesale price index for cement for the quarter under consideration as published by Economic
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi,

Co= All India Wholesale price index ( as published by Economic Adviser, Govt. of India, Ministry of Industry
and commerce, New Delhi) for camant as prevailing on the last stipulated date of receipt of tender.

Adjustment towards differential cost of Steel
Vs = (5-Sa) x Actual quantity of steel utilized in the work during the quarter under consideration.

V.= Differential cost of Steel i e. amount of increase or decrease in rupees to be paid or recovered.
S= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.
Se= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

Adjustment towards differential cost of Bitumen.
Vi = (B-B,) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.

V= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered
B= Average cost of Bitumen prevaifed dusing the period under consideration as fixed by ICCL/BPCL/HPCL.
B.=Base price of bitumen as prevailing on the last stipulated date of receipt of tender includirg extension, if any

Adjustment towards differential cost of pipes.
V, =0.85x P; /100%R (Pi— Po) P,

V= Differential cost of pipe e amount of increase or decreass in rupees to be paid or recovered during the
quarter under consideration.

Pp= Percentage of pipe component of the work as indicated in the clause 98 (d).

R= Value of work done during the quarner under consideration excluding the value of work executed under
extra items, if any, at prevailing schedule of rates or derived rate,

P=All India Whole sale price index for the period under consideration as published by Economic Advisor,
Govt. of India, Ministry of Industry and Commerce, New Delhi_ for the type of pipe under consideration.
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P.= All India Wholesale price index (as published by Economic Advisor, Govt of India. Ministry of Industry and
Commerce, New Delhi) as on the last stipulated date of receipt of tader including extension, ¥ =ny, for the
type of pipe under consideration.

80. (b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY
GOVERNMENT:

If after submission of the terder, the wages of labour increases or decreases as a direct result of the coming
into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date of
submission of tenders including extensions, the contracior shall be eligible to get escalation due tc such hike
on the value of works executed during the stipulated period and during the validly extended period when the
delay in completion is not attributable to the Contractor, If penalty is levied for delayed completion of the work,

the contractor shall not be sligibie to get escalation on labour on the value of works executed during the
aextended period.

The ceontractor shall, within a reasonable trne of his becoming aware of any alteration in the price of any such
wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pu-suant to this
condition together with all information relating therelo which he may be In a positien to supply. Enginesr-in-
Charge may call books of account and other relevant documents from the contractor to satisfy himsalf about
reasonability of increase in prices of wages and actual payment thereof for this purpose, the labeur
component of the work executed during period under consideration shall be the percentage (as specified in
table below) of the value of work done during that period and the increase/decrease in labour shall be

considered on the cost of minimum daily wages of any unskilled labourer, fixed by the Government of Odisha
under Minimum wages act.

The compensation for escalation for lanour shall be worked out as per the formula given below:

Vi=085xP,/100 xR x (- Lo)lLo
V= increase or decrease In the sost of work during the quarter under consideration due to changes in rates
of minimum wages.
R= Value of work done during the quarter under consideration excluding the work executed under extra iterms
if any at prevailing schedule of rate/ derived rates.
Lo= the minimum wages for labour as notffiad by State Government, as prevailing on the last stipLlated date of
receipt of tender including extension, if any.
L= the minimum wages for labour as notified by State Government & as prevailed on the las: date of the
quarter previous to the one under consideration. In respect of the justified period extended, the minimum
wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated date o° Completion
or the minimum wage prevailing on the &st date of the quarter previous to the one under consideration,
whichever is less, shall be cons|dered.
Pi= Percentage of labour component of the work, as indicatad in the clause 98 (d).

80. (c): The following percentages will govern the price adjustment for the entire contract for different
types of works as applicable given in the following table:

PERCENTAGE TABLE
8l Category of Works i % Component | Cost wise) il
Mo Labour “POL Steel + Cement + Bitumens Other
(P} (Py} Materils®

1 R&B Works Road Works 5 5 80

(%o of Component) | Bridge\Works 25 I TEE 70

Buiding Works 25 - 8.
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2 | InigationWorks | Stucheal Work 0 5 (7
| (% of Component) | Earth, Canal & Embarkement Werk 25 10 B5 ]
3 PHWork Structural Work 25 5 70
Pipeline Work & - Ppe-70% I
3 “Cther materisls-25%
Sewerine 0 - Ppe70% |
141 *Other malerials 20%

"Note: - Further break up may be warked out considering the consumptior of Cement, Steel, Bilumen end pipe in the
concemed warks for the period under considaration,

a80(d): APPLICATION OF ESCALATION CLAUSE:

{0 The contractor shall for the purppse of availing resmbursement/refund of differential cost of stesal,
cement and wages , keep such books of account and other decuments as are necessary ta show that
the amount of increase claimed or reduction available and sha| allow inspection of the seme by a duly
authorized representative of Government and further, shall af the request of the Engineer-in-charge,
furnish documents © be verified in such a manner as the Engineer-incharge may require any
document and information kept. The conlractor shall within a reasonable time of 15 days of his
becoming aware of any alteration in the price of such material wages of labour and/or price of PO.L.
give notice thereof to the Engineer-in-charge stating that the same is given pursuant to -his condition
along with information relating thereto which he may be in a pesition to suppiy,

(i) The compensation for escalation shall be worked out at quarterly intervals and shall be with respact to
the cost of work dene as per bills paid during the three calendar months of the said guarter, The first
such payment shall be made at the end of three months after the month (excluding the month in which
tender was accepted) and thereafter at three montts interval At the time of completion of the work,

the last period for payment might become less than 3 months, depending on the actual date of
completion,

81. For diversion road the contracior wiil have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C D works and the rents: charges for such private
land shall be borme by the contractor including the proper maintenance with lighting arrangements durirg the
night time and signaling during day time and barricading etc. till the €.D. works are opered to the traffic. No extra
cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
-arrangement, rental charges for the land and maintenance, ighting and removal of such temporary road crust
from the private land to bring the land to its ariginal condition elc. complete.

82. The contractor has to arrange the land required for barrowing earth if necassary for the road work at his cost. No
extra payment by the Department will be made on this account and ne claim what-so-gver will be entertainad on
this ground. The rate quoted by the contractcr should be inclusive of all such charges

83. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order
book to the contractor to be kept at the site of the work with pages serally numbered. Orders regarding the work
whenever necessary are to be entered in this book by the BDO. Puri Sadar with their dated signatLres and duly
noted by the contractor or his authorized agents with their dated signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have been duly given to the contractor for “ollowing the
instructions of the Department. The Site Order Book shall be the properiy of the Panchayat Samiti, Puri Sadar
and shall not be removed from the site of work without writien permission of the BDO, Puri Sadar and to be
submitted to the Engineer-in-charge every month.

84, The bidder should conduct three bores at each pier and SB.C. of soil at foundation level and abutments
location and furnish the test results in confarmity with | R.C code at his own cost before execufion of the work
and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests elc. without any extra
coslt to the Department.

a5, The details of foundation, sub-structure and floor protection for execution shall be done in accordance wilh the
test results thus obtained.
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B6. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 11 of the P-1 Contract

B7. Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Orissa P.W.D. Code, 1.8 Coce Specifications with latest revision / amendment are also bind ng on
the part of the contracior,

88 No part of the contract shall be sublet without written permission of the B D.O,Puri Sadar or transfer be made
by power of Attorney authorizing cthers tc receive payment on the contractor's behalf,

39. The contractor shoulkd attach the certificate In token of payment depaosit with the registration authority as per
recent circular of the Govemnment relating to his registration.

90 Any damages caused by natural calamities should be done by the conractor at his own cost, The Gepartment
will not be any way responsible for the same and will not pay any cost towards the repar dene by the
contractor.

g1 The rate qucted by the cortractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; kand, approach road to the bridge site efc. are the responsibility of
the contractor.

82 The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well ac due to percolation of water The quoted
rate will be inclusive of this

83. The materials, borrow areas and hutments at site should be arrangeo by the contractor at his own cost. Mo
future complaint on this account shall be entertained,

94, The contractor shall make raquisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his conract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that h= has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate o that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contraclor regularly
by 10" and 16" days of each manth for crders of the Engineer-in-Charge or competent authersity. Claims not
made in this manner or the claim osooks ret maintained from the commencement of the work are liable io be
summurarily rejected. The claim books are the property of the PW.D. and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract bv the
Department whichever is earlier for record,

g5, Number of tesis as specified in 1.8 Code specification required for the construction of roads /bridges /
bulldings or any other siructural works will be conducted in anv. Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Enginear-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The eollection of samples and testing are to be canducted for both pricr to execution and during executicn as
may be directed by the Engineer-ir-charge and on both the accounts the cost shall be borne by the contractor.

= i i) Besides, the firm / contractor shall install full fledged field laboratory at work sitz for

conducting required tests as per IRC/MoSRT&HIISI requirements at his own cost for prov'ding
sufficient opportunity for checking from time to time.

i) An Engineering personnel of the executing agency should be present at work site at the time
of visit of high level inspecting officers in the rank of S E and above,

i) After comp:etion of the Project in all respects the Project Furniture should be affixed by thke
executing agency indicating locations like school, hospital, No-Forn etc.

ar. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued tc the
contractor only if it is desirable in the interest of Govt, works and if these can be spared without inconvenience
to the Department The Sanction of the Superintending Engineer snall be necessary in each case. The
contractor shall arrange his programme cof work according te the availability of the plant & machinery & ro
claim will be entertainad for any deiay in supply by the Department.

'
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An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security deposit
will not be made until the total amount dus to the Government on account of hire of machinery st s

recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be
recaverad from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and piants and machineries from
workshop shed/ deposit return there to, will be bome by the coniractor

The hire charge shall be recovered at the prescribed rates from and inclusive of the date. the plart and
machinery is made over up to and inclusive of the date of its return. even though the same day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for

repairs. The contractor shal immediately intimate in writing fo the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working heur will include the time required to make up the bailer temperature and bring
plant to the operating conditions before the actual start of work.

The machine will work in shifts of B hours each. Extra charges towarde overtime wages of any of the operating
and maintenance staff will be leviable: These charges will be fixed by the Engineer-in-charge from time of
time. In no case the tools and plants shall be operated bayond 8 hours in any shift without prior written
permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums eic. washed at the close of work each day,

The plant and machinery once issued to a contractor skall not be returnad by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require
or when in the option of Engineer-in-charge the work or a portion of work far which issued is completed.

The tools and plants shall while in transit and in the custedy of contractor be at his sele risk and responsibility
for damages and / or loss except fair wear and tear. The camage or loss as assessed by Engineer-in-charge
shall be made good by the contracior. In the event of a disagreement as to the extent of damaage or the value
of article lost, the decision of superinterding Engineer stall be final The contrastor shall on or before the
supply of plant and machinery sign an agreement in indeminifying the Gowt. against loss or damags fo the
machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever, The contractor shall provide full time ehoukidar
for guarding the plant and machinery at site.

If the articles are not retumed within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period
that the machinery is not returned. Such period will be treated as woarking time. In the event of the non-tsturn
of the machinery, the full value of the arlicles at the current market price wil be recovered from the
contractor's outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Boaoks for recording the hours of daily works for each of the plant and machinery supplied to the contractor will
be maintained by the Department will be attested by the contractor or his authorized agent daily. In case of
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contractor contests the correciness of the enlrles and / or fails to sign the log book, the decision of the Engineer-

in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the loghook
and will be binding on the contractor.

AGREEMENT FOR LCANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” whick expression shall unless excluded by or
repugnant to the context include his heirs, executars, administrators and assigns) of the one parl and the Govt of
Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns} of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Gowvt. and more
particularly specified in the schedule here under between here in afer referrad to as “the toe’s and plants’,

And whereas Government has agreed to let in hire the tools and plants to the Firer on the terms and conditions here i
after mentioned,

Now it is here by and between the parties hers to as follows -

fa) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of confractors in the sook of the Department or
any other Government Department. The Gowt. agrees 1o le: the hirer tools and plants for the period © be
computed from the date of dzlivery of the tools and plant to the hirer at the P.W., Department warkshop at
headquarters of concerned Executive Engineer as per Contract Dats.

{b) The rate of higher charges will be as mentioned in the schedule atlached.

{c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without
the previous written approval of the Engineer-in-charge

{d) On the expiry of the periad of the hire, the hirer shall return the tools and plants te the Public Works Department &
workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the same good
condition in which they were received by him.

{e) In the event of the tools and plants not being returmed on the expiry of the above-mentioned period. the hirer shall
without prejudice and any other liability pay to the Government on accoun: equivalent to the rate of hire spesified
for the working period and an increase of ten percent.

{f) The tools and plants shall be open for inspection at all times to the officers of the Government.

ig) The hirer shall not operate the tools and plants so hired for mare than one shift / two shifts of & hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and piants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as

well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from
time to time.

{M) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i} Normally the tools and plants will be supplied with operating staff

) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage 1o property etc,
arising due to any causes what-so-ever during the period of the machinery is in his charge.

fk) All municipal or other dues and taxes payabie on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer
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(B The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the lools and
plants during the period of hire. The cost recoverable from the hirer shall be the ull replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer ‘o the
satisfaction of the said Engineer-in-charge the office shall be a- liberty to make good himself such loss or damags
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall

be necessary to make good the loss or damage failing which the same will be recovered from his duss as in case
of hire charges.

{m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-ir-charge shall be entized to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure an the par: of the hirer to comply with such order he skall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the pericd the taols and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and panis

{n) Incase of any disputes between the hirer and the Government, the decision of the Superintending Enginesr shall
ve final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of tha Government and the term Engineer-
in-charge shall include all officers duly authorized by him to exercise powers on his behalf

THE SCHEDULE

Serial No. Description and Name of the No Amount of hire per hour . Remarks.

articles.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of

fhe State has set their respective hand, the day and the year here in above wiit:en

Signed by:

Signed sealed and delivered in the presence of

1 2.

98, The agency will be responsible for traffic management and maintenance of the streteh of the road {for which
the tender has been invited) at his own cost during the pedod of exacut on.

89 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(@) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession af contract
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
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100 The information furnished must be sufiicient to show that the azplicant is capable in all respects to
successfully complete the envisaged work.

107, In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penaized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken anart from disincentivising the tenderer.

102, ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CGNTROL (Vide Works Department Office Memorandum No.24716
dt.24.12.2005 and No.8310 dt.17.05.2006);-

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Block Dev. Officer, Puri Sadar shall issue the letter of acceptance fo the suceessful contractor The jssue
of the letter of acceptance shall be treated as closure of the Bid process and commancement of the contract.

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause No. 2.1.3 of P-1 Contracts

2.1.3. Howing the general methods, arrangements, and timing fer 2ll the activities in the Works along with monthly
cash flow forecast.

2.14. To ensure good progress during fhe exacution of the work the contractors shall be bound in afl cases in ‘which
the time allowed for any work exceeds one month to complete, 1/4" of the whoie time allow=d under fhe
contract has elapsed, ¥4 of the whole of the work before % of the whole time allowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4" of the whole time al'owed under the contract has elapsed

2.1.5. If atany time it should appear lo the Eng neer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contracter shall produce, at the request of the
Engineer-in-Charge, a revised pragramme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the ccntractor does not submit an updatad
Programme within this pericd, the Engineer-in-Charge may withhold he amount of 1% of the contract value
from the next payment certificate and cortinue tc withhold this amount until the next payment afler the date on
which the overdue Programme has been submittad.

2.16. An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes ta the
sequence of the activities.

217. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's ooligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revissd
Programme is to show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date,

2.21. The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the warks shall commence from the 15" day or such time period as mentionad in
letter of Award after the date on which the Enginzer-in-Charge issues written orders to commencs the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in COMMENCHEg
the execution of the work as aforesaid. Government shall without prejudice to any other rght or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

2.2.2. As soon as possible after the Cortract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Departrment. The Chart shall be prepared in direct relation =o the
time stated in the Contract documents for completion of iterss of the works. It shall indicate the forecast of the
dates of commencement and completior: of various trades of sections of the work and may be amendad as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations o® time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which & separate programme has been agreed upon) complete the work as per milestane givan in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
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prevent or make good the celay and shall do all that may be reasorably required to the satsfaction of the
Engineer—in-charge to procead with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or camage by fire, ar

iv) Civil commotion, local commotion of workmean, strike er lockout affecting any cf the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmien engaged by Enginzer-in-Charge in executing
work not forming part of the Contract.

wi) In case a Variation is issued which makes it impossible for Completon to be achieved by the

Intended Completion Date without the Contractor taking steps lo accelerate the remaining work
and which would cause the Contractor to incur additional c=st, or

vii) Any other cause, which, in the absclute discretion of the authority mentioned, in Contract data is
beyond the Contractors contral.

224  Request for reschedule and extension of lime, to be eligible for consideration. shall se made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

2.2.5. Inany such case a fair and reasenable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-n-Charge i# writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall rot be a bar for giving =
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor

23, Compensation for Delay.

2.3.1.  Ifthe contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, withou: prejudice to
any other right or remedy available under the law to the Government on aceount of such breach, pay as
agreed compensation the amount calculated at the rates stipuiated below as the Executive Engineer (whoss
decision in writing shall be final and binding) may decide on the amount of tendered valus of the wark for
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1
Contract or that the work remains incomplete.

This will also apply to items or croup of items for which a separate period of completion has teen
specified. Compensation @ 1.5% per menth for delay of work, deley to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnshed by the
Contractor and approved by the Enginear-in-Charge which formed a part of agreement) or the rescheduled
milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a miestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestona(s), the withheld
amount shall be released In case the contractor fails to make up for the delay in subsequent milestona(s),
amaount mentioned against each milestone missed subsequently alsa shall be witkheld, However no interest
whatsoever shall be payable on such withneld amount

24. Managemeant Meetings.

24.1. Either the Engineer ar the Centractor may require the other to attend a managemen! meeting. The business of
a management meeting shall be to review the plans for remaining work and to deal with mattars raised in
accordance with the early warning procedure.

242 The Engineer shall record the business of management meetings and is to provide copies of 1is record to
those attending the meeting and to the Employer. The responsibility of tha parties for actions to be taken to ke

CONTRACTOR BLOCK DE FFICER
PURLSAYIAR
Block D?U&bﬂpment Officer

Furi Sadar Block
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decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the mesting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment asz per letter
No0.10639 dt.27.05.2005 of Works Departient, Orissa ):-

To rescind the contract {of which rescissien notice in writing o the contractor under the hand of the Executve
Engineer shall be conclusive evidence), 20% of the value of ieft over work will be realized from the conractor
as panalty

103. A Contractor may be black listed as per amendment made to Appendix XXXV to OPWD Code Vol-ll on rules
for black listing of Contractors vide letter no 3355 dt 01 03.2007 of Works Cepartment, Orissa

#As per said amendment a Contractor may be blacklisted

a. Misbehaviorfthreatening of Departmental & supervisory officers during exescution of work/tendering
process.

b. Involvement in any sort of tender fixing,

c. Constant non-achievement of milestones or insufficient and imaginary grounds and non-aghereice ©
guality specifications despite belng pointed out

d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State | e. any action that jsopardizes the security of the State

f.  Submission of false/ fabricated / forged documents for consideration of a tender

104. EIGIBILITY CRITERIA: - To ba eligible for gualification, applicants shall fumish the fallowings.
a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause
MNo.04 of DTCN.
b. Scanned Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along
with the tender documents as per Clause No.07 of OTCH.
c. Information regarding (i) Evidence of ownership of principal machineries | equipments in
Schedule-C as per Annexure-l of Schedule-C (ii) Annexure-lll of Schedule-C & (iii) Annexure-IV of

Schedule-C if required as per Clacse No.10. scanned copy of all documents are to be furnished
with the bid

d. The prospective applicant in its name should furnish list of similar nature of work satisfactorily
completed in Schedule-D1 and list of works in progress in Schedule-D2 Similar nature of work.

e. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that efiect including
authentication of tender documenis and Bank guarantee in schedule “F" as per clause 11. No
Relation Certificate in Schedule A as per clause 12

f. Submission of original bid security and tender paper cost as prescribed in the relevant clause of
DTCM after last date and time of submission of bid but before the stipulated date & time for
opening of the bid as per contract data

g. The Engineer Contractor seeking for availing exemption of EMD as an Engineer Conitractor
Certificate holder has to submit an affidavit that, he has not availed exemption of EMD in tender
more than two works during the cusrent financial year.

105. RESERVATIONS OF THE TENDER INVITING AUTHORITY

4 b If any bonafied mistake or omission in the wordirg & description of any clause in DTCN s left un’ noticedly &
inadvertently & the same is detected after sale of the bid decument, then the Tender inviting zuthority |.e
Block Development Officer, Puri Sadar reserves every right to corrsct that and all purchasers will abide by
that correction

2. Similarly, if any bonafied arithmetical errar or mistake / omiss.on in wording of any item or Unit of item stc. is
left in the Bill of Quantity (Price Bid) unnolicedly & inadvertently & the same is detected after saje of “he bid

CONTRACTOR Al
Bloclk DbVEapetie Officer
Puri Sadar Block
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document, then the Tender inviting authority i.e. Block Development Officer, Puri Sadar reserves svery
right to correct that and all purchasers wil: abide by that camection

3 (i) In case of doubt / confusian / ampiguity on any score regardirg qualificaticn or disqualification cf any
tender for the bid and which is not specifically covered In the above clauses of the DTCHN, then the

decision of the authority inviting the tender ie. Block Development Officer, Puri Sadar will be final &
binding to all concerned for all pusposes.

(i) Similarly, after the drawl of the agreement with the contracior, in case of any confroversy during
execution of the work, then the decision by the Engineer-in-charge of the work ie. the Addl
P.D(Tech.), DRDA , Puri concerned within his limitations / power, will be final & abiding fo the
contractor, if not categorically specified in the clauses of DTCN or Agreement.
106.  In case of ambiguity betwezn clauses of this DTCN and the P1 contract form. the relevant clauses of the P1

contract form shall prevail over the DTCN The clauses not covered under P1 contract form shall be governed
by the clauses of the DTCN.

107 That, for the purpose of determining the jurisdiction in the event of any dispute in the contract, it
would be deemed to have been enterec in to within the State of Orissa and it is agreed that neither

party to the contract will be compstent to bring a suit with regard to the matter by this contract at any
place outside the State of Odigha.

108  The Authority reserves the right to cancel the tender without assigning any reason thereof
Total: - 108(One hundred eight) clauses only.

Approved

<d -
Block Davelopment Officer,
Puri Sadr Block

CONTRACTOR BLGCK i’&?ﬂ-‘ﬂ '5%‘]Cﬂr

pehidgpvenl =
Bmckpuri Sadar Block



Page 32 of 40

TENDER FOR WORKS

Ifwe do hereby tender for the execution for the Govt.of Odisha for the work specified in the underwritten memerandum
at the rate specified therein a period of 1 (one) calendar month from the dale of written order to commence and in
accordance in all respects with the specifications designs and other documenes referred ta rule .| thereof and subjact
to the annexed conditions of contract and with such materials as are provided for , by and in all other respects in

aczordance with such condition so far as applicable

MEMCRANDUM
1.Name of the Work
2 Estimated Cost
2. Amount Put to Tender
4, Percentage ;  Excess.

5. Earmest Maney Deposited
. &l the time submission
of tender

8. Initizl Security Deposit to be depcsited
Before the commencement date
{ 2% of the cost of the bid value)
7. Additional performance security to be
Deposited before the commencement af waork
& Percentage to be deducled from the bill
Towards contractors security deposit @ 5%
9.1% as cess towards canstruction work
yide L& E resolution Mo, 12653/did. 15 12.2008
10.income Tax to be daducted from the bill @ 1%
11.GST to be deducted from the bill @ 2%
12.Date of written order to commenae the work
12, Time required for the work from date of
written order:to commence
14 Actual date of commencemeant of the work
15. Schedule date of compietion
16. Teotal Mo, of item of works tendered for

CONTRACTOR

o FE FLRE L & =L

Caontractor

BLOCK TN('II-HL::{H

Block Developnidit bficer

Puri Sadar Elock
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"Repair and renovation of Shastri Smruti {Degree) Muhavidvelayn, Baliput

ESTIMATED COST RS:- 18,00,000/-

Should this tender be accepted |/we hersbhy agree to abide by and fuifil the terms and provision of the
said condition of contract annexed here to so far as applicable or in default thereof to forfeit and pay to the
Governor of Odisha for his successors in office the sum of money mentioned in the said conditions

DREDTRR . it b mssdiassisimiggy of 20271

Signature of the Contractor Witness =
With full Address before Address -
Submission of the tender. Occupation -

The above P-1 agreement is here by accepted by me on behalf of the Governor of Odisha [2]15 dc | DRean it o
day of............2021,

CONTRACTOR BLOCK ﬁ}'ﬁ'&fl FICER

Block Devetd) NEOficer
Fu“' S‘adgr Bfﬂfk
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SCHEDJLE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that 1/\WWe™ amvare* related/not relatedi*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department,
Govt of Odisha I\We* am/are® aware that, i the facts subsequently provec fo be false, myfour* contract will be

rescinded with forfeiture of E.M.D and security daposit and I/\We* shall be lizhle to make good the loss or damage
resulting from such cancellation.

l/iWe also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*} - Strike out which is not applicable Signature of the Tenderer

Date:-

GONTRACTOR BLOCK Mufﬂcux
PUEI SADAR
Block Development Officer

Puri Sadar Block
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SCHEDULE-B

TIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HGLDERS

| / We hereby certify that at present the following Engineering personnel are working with me / In our firm /
company and their bio-data are furnishad below.

Name of Qualification | Date of Maonthly Whether full If they are sLperannuated /
3l Engineering Appaintment | emolument | time retired / dismissed or
personne| | engagement removed personnel from
No. | appointed for and slate Govt. Central Gowt ./
supervising contnuous. Public Sector Undertaking /
contractor's private Companies and s or
E work with any one ineligible for
! address. Government service,
A 2 3 3 5 6 7
:
I/ We also nate that, non-submission of this certifizate will render my / our tender liable for rejection.
Signature of the tenderer

CUNTRACTOR

Date -

BLOCK DEROFFICER. cer
PLURI -'i#lyﬁt 0
peveloB™ o1pck

plock pur gadar
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ANNEXURE — | OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

rﬁlc': List of Plants & Equipments Requirement 1\ _ ST
. L}
1 1 Truck/Tipper 2 Nos | 15
| 2 Concrete Mixture Machine 1 No . 98
| 3 | Water Tanker 1 No 15 1
| 4 | Generator 1 No 10
5 | Plate Vibrator 1 No | 15
£ | Meedle Vibrator 1 Ng 15
7| Centering & Shuttering materials 1250 Sgm 15
1 Total 100
NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2 The above equipment should either be owned or availed on long-tenm lease extended beyand the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule "C" and clearly indicated as "Owned/leased.”

4. The above list is not exhaustive. All other machimery/equipments as will be required for satisfactary completion of
the work shall have to be deployed by the agency.

3. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.

ANNEXURE — Il OF SCHEDULE-C
CAPACITY OF PLANTS AND EQUIPMENTS

1. Generator ... Having :apacity of 125 KVA
2. Water Tanker cieem s B KL Capacity
SUTrusk JTIEeR | Dol Having minimum capacity of 10.00 tones
4. Mixture Machine creer e HEYING CApacity
Noie:- The capacity of T & P as mentioned Annexure-1 of schedule C should be applicable for this work,

COINTRACTOR BLOCK DMFI—"ICER
PURI SADAR

Block Development Officer
Puri Sader Bleck
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ANNEXURE — Il OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
{MNot issued prior to 90 days of receipt of tender)

Sl Name of the Identification | Capacity | Yearof | Condition Since When itis
No machineries/ No. / Engine / purchas | (Working / when likely to be
equipments Chassis No. e breakdown) | deploye released
d under | from current
him assignment
1 2 3 4 5 € T B
Certified that,
i | have verified the ownership documents with the identification no. of the Machineries / Equipments,
2 Machines are currently utilized exclusively for the work under the Drvision.
a.

The facts provided are true as on the date of issue of this documen: to the best of my knowledge.

Block Development Officer,
Puri Sadar, Puri

ANNEXURE ~ IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

St MName of Equipment & Reguired Mame of the Mame of tha Name of the Time schedule i
Mo Machineries No. wark for which Division uncer place whare | for movement of |
Eguipment & whkose jurisdiction | equipments equipment/ |
Machineries Equipment & and machineries to
deployed Machineries machineries | work site for use
deployed depioyed in tendered work ':
1 | Truck(Tipper 2 Nos o
2 | Concrete Mixture 1 No
3 | Water Tanker 1 No {g 4 2 ey
_4 | Generator 1 Ne ! Al L
_5 | Plate Vibrator 1 No .
__& | Meedle Vibrator 1 No ¥
|_Lcﬂmﬁrinn & Shuttering 1. No 1

Certified that, the above machineries shall be ave¥able solely for this work from the date mentioned against them.

BLOCK Im./ll’}-ll'l:lﬂ

CONTRACTOR

FURLSADAR, Ok
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SCHEDULE “C"

Signature

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APFLICANT FOR LUSE ON THE WORK

Sl | Nameof | Total requirement Equiprrent in hand Equipmert 1o be Remarks |
| equipment rocured
MG P & Bie
53| o8 g
- EBl 2ok
) = 2z | w 3 €| = o = = g 5
500592 5|55 E8pEelE855% | By £33/ 233
see¥|8|eqgaciz s8R £ il e
¢ |8|=9 =g Rged=Ng|E"
i 2 3 4 5 B T g ) 10 11 12 13 14
A. Construction Equipments
E. Vehicle Trucks ete,
Reference Annexure | for list of essential ecuipments for contracts
1.If leased indiczle lhe dale when the current lease expires
Signature
CONTRACTOR BLOCK DWE-’FWE‘R
PLIR] SADAR

Block Develapment Qfficer
Puri Sadar Biock
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SCHEDULE-D1

WORKING EXPERIENCE

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of | Name of | Contract | ltems of works | Date of Stipulated date | Actual date | Reasons for delay in
Employer | location | pricein starting the | of completion of of starting/ completion,
and Indian work as per | the work as per | complstion _
name of | Rupees Agreement | Agreement of the work Ry
work
1 2 3 4 5 6 T 8
Signature
SCHEDULE-D2
VIORKING EXPERIENCE
D-2. LIET OF SINILAR NATURE OF PROJECTS IN PROGRESS
Name of | Name of | Contract | Items of works Date of Stipulated date | Revised Reasons for slow
Employer | location | price in starting the | of completion of | target date | progress i any, with
and Indian waork as the work as per | of the updared b#ling
name of | Rupees | per Agreement completion | amount
work | Agreement of the wark,
| if any
1 2 3 4 1B 6 7 8
I
Signature
Page 39 of 40
Block Development Officer

Puri Sadar Block
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SCHEDULE-"E"
INFORMATION REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes [ No
in any litigation relating to the
works,

&) If yes: give details:

a) Has the tenderer or any of its Yes / No

constituent partners been debarred!
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed tc
perform on any contract work in
India during the last 5 vears
b If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summararily be rejected.

Signature

SCHEDULE -F
AFFIDAVIT

1. The undersianed do hereby certify that all the statements made in the required attachments are true and
correct.

2. The undersigned also hereby certifies that neither our firm Mis nor any of its
constituent partners / | have abandoned any rcad/ bridge/lmigation /Buildings or other project work in India
nor any contract awarded to us / me for such works have been rescinded during the last five years prior to the
date of this bid.

3.The undersigned hereby authorized and raquest (s} any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Depariment to verify this statement or
regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further quaiifying information may be requested and agree to
furnish any such information at the request of the Departmen:.

(Signed by an Authorized Officer of the firm or Bidder)
Date:

APPROVED for 40 (Forty) Pages Ouly

Block Dev ent cer,
Block DePMa 339 Officer

Puri Sadar Black
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