

**GOVERNMENT OF ODISHA**  
**OFFICE OF THE PANCHAYAT SAMITI, BRAHMAGIRI, PURI.**  
 Phone:-06752235383 E-mail:ori-brahmagiri@nic.in  
**INVITATION FOR BIDS (IFB)**

Bid Identification No. 04/20-21

LETTER NO-

292

DATE-

29/01/21

The Block Development Officer, Brahmagiri, on behalf of Governor of Odisha invites sealed tenders for Construction of Additional Class room and Major repair of School Buildings of Brahmagiri Block. Group 'B' 'C' and 'D' class contractors are eligible to apply. Tender documents will be available from 10.02.21 to 19.02.21 except (dt. 13.02.21, 14.02.21 & 16.02.21) at cash section of Brahmagiri Block in office hour i.e from 10.00 am to 5.00 pm. The last date of receipt of sealed tender is 16.02.21 by 05.00 PM at Brahmagiri Block office. Bids received shall be opened at 11.30 AM on dt 23.02.21 in the Office of Block development officer, Brahmagiri in Presence of the bidder or their authorized representatives. The Undersigned reserves the right to reject any or all documents without assigned any reason thereof. The Bidder who have applied lowest price will be approved. More than valid lowest bidder are there then the tender will be decided through transparent Lottery which will be conducted in office of the Block development officer, Brahmagiri.

Sl. No	Name of work	Value of work (In Rs)	Security (In Rs)	Cost of Bid document (In Rs)	Class of bidder	Period of completion
1	2	3	4	5	6	7
1	Construction of ACR at Brahmagiri High School. GP- Brahmagiri	16,89,970/-	16,899/-	6000/-	"D" & "C"	6 (Six) Calendar Months
2	Construction of ACR at madan Mohan High School, GP-Manapada	11,38,050/-	11,383/-	6000/-	"D" & "C"	6 (Six) Calendar Month
3	Construction of ACR & Major repair Rebananugaon High School. GP- Rebananugaon	19,37,558/-	19,375/-	6000/-	"D" & "C"	6 (Six) Calendar Month
4	Construction of ACR at Balunkeswar Bidyapitha. GP-Dimirisena	16,89,970/-	16,899/-	6000/-	"D" & "C"	6 (Six) Calendar Month
5	Construction of ACR at Pulakeswari High School, GP- Gorual	22,60,951/-	22,609/-	6000/-	"B" & "C"	6 (Six) Calendar Month
6	Construction of ACR at Gangadhar bidya Niketan, GP-Raybidhara	22,60,951/-	22,609/-	6000/-	"B" & "C"	6 (Six) Calendar Month

7	Major Repair at Gadakokal High School GP-Raybidhara	21,09,545/-	21,095/-	6000/-	"B" & 'C"	6 (SIx) Calendar Month
8	Construction of ACR & Major repair at Sri Jagannath Bidyapitha,GP-kandagoda	28,78,896/-	28,788/-	6000/-	"B" & 'C"	6 (SIx) Calendar Month
9	Major repair of Radha Mohan Bidyapitha , Moharajpur. GP- Kusubenti	8,45,317/-	8,453/-	6000/-	"D" & 'C"	6 (SIx) Calendar Month
10	Construction of ACR at Krushaka Vidyapitha, GP-Bubanapur	11,38,050/-	11,380/-	6000/-	"D" & 'C"	6 (SIx) Calendar Month
11	Major repair of Mudiratha School	14,26,085/-	14,260/-	6000/-	"D" & 'C"	6 (SIx) Calendar Month
12	Construction of ACR at BJB Vidya Niketan	24,89,478/-	24,894/-	6000/-	"B" & 'C"	6 (SIx) Calendar Month
13	Construction of ACR & Major repair at A.J.Das High School Kapileswarpur. GP-Kapileswarpur	36,57,312/-	36,573/-	6000/-	"B" & 'C"	6 (SIx) Calendar Month

Sd/-

Block Development Officer,  
Brahmagiri

Memo No:-

/ Dt.

Copy forwarded to NIC, Puri, The Manager (Advertisement), The Sambad, Sarbasadharana & Samaj for Publication of the advertisement on day (One issue) consisting size ondt 30.01.21 and submission of the bill as per the approved rate of I & PR Department, Govt. of Odisha with a copy of said news paper for payment.

Sd/-

Block Development Officer,  
Brahmagiri