

REVISED TENDER CALL NOTICE




OFFICE OF THE  
DIVISIONAL FOREST OFFICER, KEONJHAR WILDLIFE DIVISION, ANANDAPUR.  
e-mail id: dfo.keonjharwl@odisha.gov.in / dfowl\_andpur@rediffmail.com

**e-Procurement Notice for SMC works Identification No.**  
**Bid Identification No. DFO-KJR WL-02 of 2023-24**  
**E-mail address: dfowl\_andpur@rediffmail.com**  
**No. 5058 // Dt. 24.11.2023 //**

1. Name of the work : Construction of Earthen Graded Bund under OMBADC (Compensation Money).
2. Total No. of works : 26 (Twenty-six) Nos. (Percentage rate Tender)
3. Estimated cost : Approx. Estimate Cost 8.98 lakhs to 89.83 lakhs.
4. Class of Contractor: 'B' Class, 'C' Class & 'D' Class
5. Other Details :


Procurement Officer	Bid Identification No.	Availability of Tender on-line for bidding		Last Date & Time of seeking tender clarification	Date & Time of opening of tender: Divisional Forest Officer, Keonjhar Wildlife Division, Anandapur	Date & Place of receipt of bid cost & bid security
		From	To			
1	2	3	4	5	6	7
Divisional Forest Officer, Keonjhar Wildlife Division, Anandapur	On line DFO-KJR WL-02 of 2023-24	28.11.2023 at 10.00 A.M.	07.12.2023 upto 5.30P.M.	06.12.2023 up to 3.00P.M.	08.12.2023 11.30 A.M.	1% of Estimated Cost

Further details can be seen from the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) & [www.tenders.ori.nic.in](http://www.tenders.ori.nic.in)

  
24/11/23  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.

Memo No. 5059 /Date 24.11.2023 /

Copy forwarded to the Manager (Publications), I & P.R. Department, Odisha, Bhubaneswar for favour of kind information and necessary action with reference to this office Memo No. 4989 dt. 21.11.2023. He is requested to please arrange for publication of the revised tender call notice in one English daily & consecutive issues in three local dailies Odia Newspaper for wide publication on or before 27.11.2023. The complementary copies of the same to be sent to this office for record. (e-mail ID: dfowl\_andpur@rediffmail.com)


  
24/11/23  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.



REVISED TENDER CALL NOTICE


Memo No. **5060** /Date **24.11.2023** /

Copy to Asst. Director, Printing, Stationary & Publication Odisha, Cuttack with a request for publication in the next issue.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.


Memo No. **5061** /Date **24.11.2023** /

Copy submitted to the Addl. Principal Chief Conservator of Forests, (IT&GIS), O/o the Principal Chief Conservator of Forests & HoFF, Odisha, Bhubaneswar for favour of kind information and necessary action. He is requested to upload the above Revised Tender Call Notice in the website of PCCF & HoFF, Odisha at an early date.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.


Memo No. **5062** /Date **24.11.2023** /

Copy submitted to the Field Director, Similipal Tiger Reserve-cum-Regional Chief Conservator of Forests, Baripada Circle, Baripada for favour of kind information and necessary action.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.


Memo No. **5063** /Date **24.11.2023** /

Copy forwarded to all Divisional Forest Officer (T & NT) Odisha for information and necessary action. They are requested to display the above said Tender Call Notice in their Office Notice Board.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.


Memo No. **5064** /Date **24.11.2023** /

Copy forwarded to the Office-in-charge, National Information Centre, Keonjhar, Collectorate, Keonjhar with a request to upload the Tender Call Notice in the District NIC Portal at the earliest for wide publicity.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.

Memo No. **5065** /Date **24.11.2023** /

Copy forwarded to all Range Officers, Keonjhar Wildlife Division, Anandapur for information and necessary action. They are instructed to display the above said Tender Call Notice in their Office Notice Board.  
Enclose: As above.

  
Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.

**REVISED TENDER CALL NOTICE**

1. Bid documents consisting of Plans, Specifications, the schedule of quantities and the set of terms and conditions of contract of other necessary documents can be seen in the website: **[www.tenderodisha.gov.in](http://www.tenderodisha.gov.in)**
2. The Bid documents will be available in the website: **[www.tenderodisha.gov.in](http://www.tenderodisha.gov.in)** from 10.00 AM on dt. 28.11.2023 to 5.30PM on dt. 07.12.2023 for online bidding.
3. The bidder must possess compatible Digital Signature Certificate (DSC).
4. Bids received on line shall be opened at 11.30 AM on dt. 08.12.2023 in the office of the Divisional Forest Officer, Keonjhar Wildlife Division, Anandapur in the presence of the bidders who wish to attend, Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the date of opening as specified then, the bids will be opened on the next working day at the same time and venue.
5. The cost of bid documents as mentioned in the Tender Call Notice shall be deposited through online.
6. The bidder shall have to Submit 1% of estimated cost as EMD through online.
7. Other details can be seen in the bidding documents.
8. The authority will not be held responsible for any technical or network failure during on-line bidding.
9. The authority reserves all the rights to reject any or all tenders without assigning any reasons thereof.
10. If after opening of the tender it is seen that the rate quoted by more than one bidder is found to be equal & lowest, then the tender has to be decided through transparent Lottery system and the date of lottery will be intimated through E-Mail or Message.

Divisional Forest Officer,  
Keonjhar Wildlife Division,  
Anandapur.

REVISED TENDER CALL NOTICE

Annexure-I

Sl. No	Name of work	Approximate estimated cost (In Rs.)	Cost of tender paper (in Rs.)	Class of Contractor	Bid Security EMD (To be Remitted Online)	Period of completion
1	2	3	4	5	6	7
1	Construction of Earthen Graded Bund over 2882.40 RMT. inside Santoshpur RF near Haribeda.	71,82,772/-	10,000/-	'B' Class	71,828/-	75 (Seventy-five) Days
2	Construction of Earthen Graded Bund over 2882.40 RMT. inside Santoshpur RF near Sikabeda.	71,82,772/-	10,000/-	'B' Class	71,828/-	75 (Seventy-five) Days
3	Construction of Earthen Graded Bund over 360.50 RMT. inside Baranga RF near Angarua.	8,98,345/-	4,000/-	'C' & 'D' Class	8,983/-	45 (Forty-five) Days
4	Construction of Earthen Graded Bund over 1801.50 RMT. inside Santoshpur RF near Taneipal.	44,89,233/-	10,000/-	'B' Class	44,892/-	75 (Seventy-five) Days
5	Construction of Earthen Graded Bund over 3603.00 RMT. inside Santoshpur RF & Gayalamunda RF near Chitijhari.	89,78,466/-	10,000/-	'B' Class	89,785/-	75 (Seventy-five) Days
6	Construction of Earthen Graded Bund over 720.60 RMT. inside Santoshpur RF near Ratuan.	17,95,693/-	6,000/-	'C' & 'D' Class	17,957/-	45 (Forty-five) Days
7	Construction of Earthen Graded Bund over 2161.80 RMT. inside Santoshpur RF near Dumurdiha.	53,87,078/-	10,000/-	'B' Class	53,871/-	75 (Seventy-five) Days
8	Construction of Earthen Graded Bund over 360.50 RMT. inside Patilo RF near Khadikasulabahali.	8,98,345/-	6,000/-	'C' & 'D' Class	8,983/-	45 (Forty-five) Days
9	Construction of Earthen Graded Bund over 1175.50 RMT. inside Rebana RF from Hyerpur to Bhanduasahi.	26,93,589/-	6,000/-	'C' & 'B' Class	26,936/-	45 (Forty-five) Days
10	Construction of Earthen Graded Bund over 368.80 RMT. inside Rebana RF from Kanheigola to Kanheigola (Uparadiha).	8,97,909/-	4,000/-	'C' & 'D' Class	8,979/-	45 (Forty-five) Days
11	Construction of Earthen Graded Bund over 1106.30 RMT. inside Rebana RF from Kanheigola (Uparadiha) to Kanheigola (Majhi sahi).	26,93,464/-	6,000/-	'C' & 'B' Class	26,935/-	45 (Forty-five) Days
12	Construction of Earthen Graded Bund over 1607.45 RMT. inside Rebana RF from Sandhyakata to Mamurika.	35,91,296/-	6,000/-	'C' & 'B' Class	35,913/-	45 (Forty-five) Days

**REVISED TENDER CALL NOTICE**

13	Construction of Earthen Graded Bund over 783.70 RMT. inside Atei RF from Kadakila to Jaunrianadi.	17,95,794/-	6,000/-	'C' & 'D' Class	17,958/-	45 (Forty-five) Days
14	Construction of Earthen Graded Bund over 750.60 RMT. inside Rebana RF from Garagadabahal to Khedapada.	17,95,664/-	6,000/-	'C' & 'D' Class	17,957/-	45 (Forty-five) Days
15	Construction of Earthen Graded Bund over 1498 RMT. inside Rebana RF from Sibida Nallah to Ramghat.	35,91,780/-	6,000/-	'C' & 'B' Class	35,918/-	45 (Forty-five) Days
16	Construction of Earthen Graded Bund over 1123.50 RMT. inside Rebana RF from Ramghat to Baiganjharan.	26,93,834/-	6,000/-	'C' & 'B' Class	26,938/-	45 (Forty-five) Days
17	Construction of Earthen Graded Bund over 1123.50 RMT. inside Rebana RF from Arjunchua to Bitadi.	26,93,834/-	6,000/-	'C' & 'B' Class	26,939/-	45 (Forty-five) Days
18	Construction of Earthen Graded Bund over 749.00 RMT. inside Rebana RF near Rebana Mundasahi.	17,95,889/-	6,000/-	'C' & 'D' Class	17,959/-	45 (Forty-five) Days
19	Construction of Earthen Graded Bund over 374.50 RMT. inside Rebana RF near Budhipada Juangasahi.	8,97,945/-	4,000/-	'C' & 'D' Class	8,979/-	45 (Forty-five) Days
20	Construction of Earthen Graded Bund over 1498.00 RMT. inside Rebana RF from Chhutung to Tarabeda.	35,91,780/-	6,000/-	'C' & 'B' Class	35,918/-	45 (Forty-five) Days
21	Construction of Earthen Graded Bund over 1123.50 RMT. inside Rebana RF from Mahantasahi to Sagan Field.	26,93,834/-	6,000/-	'C' & 'B' Class	26,938/-	45 (Forty-five) Days
22	Construction of Earthen Graded Bund over 749.00 RMT. inside Rebana RF from Tarabeda to Kuradhikhunti.	17,95,889/-	6,000/-	'C' & 'D' Class	17,959/-	45 (Forty-five) Days
23	Construction of Earthen Graded Bund over 2621.122 RMT. inside Rebana RF from Kusumgoudi to Turkipada Kanjiapal.	62,84,709/-	10,000/-	'B' Class	62,847/-	75 (Seventy-five) Days
24	Construction of Earthen Graded Bund over 749.00 RMT. inside Mahulpanga RF & Rebana RF from Kumunde Nallah to Turkipada.	17,95,812/-	6,000/-	'C' & 'D' Class	17,958/-	45 (Forty-five) Days
25	Construction of Earthen Graded Bund over 898.75 RMT. inside Rebana RF near Dalki.	21,54,948/-	6,000/-	'C' & 'B' Class	21,549/-	45 (Forty-five) Days
26	Construction of Earthen Graded Bund over 599.20 RMT. inside Rebana RF near Talapada.	14,36,711/-	6,000/-	'C' & 'D' Class	14,367/-	45 (Forty-five) Days